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NOTICE OF HEARING AND LETTING 

NOTICE OF PUBLIC HEARING ON PROPOSED PLANS AND SPECIFICATIONS, 
PROPOSED FORM OF CONTRACT AND ESTIMATE OF COST FOR CONSTRUCTION 
OF PARKSIDE DRIVE IMPROVEMENTS FOR THE CITY OF WEST BRANCH, IOWA, AND 
THE TAKING OF BIDS THEREFOR  
                                                                                                                                                                                                                        
 
Notice is hereby given that the City Council of West Branch, Iowa will meet in the 
Council Chambers at the City Library, 110 North Poplar Street, West Branch, Iowa, on the 
20th 

 

day of April, 2015 at 7:00 p.m. at which time a hearing will be held and said Council 
proposes to adopt plans, specifications, form of contract and estimate of cost for the 
construction of the Parkside Drive Improvements and work incidental thereto for said City. 

Sealed proposals will be received by the City Clerk of the City of West Branch, Iowa, at 
City Hall, 110 North Poplar Street, West Branch, Iowa, until 2:00 p.m. on the 16th day of 
April, 2015, for the construction of Parkside Drive Improvements as described in the plans 
and specifications therefor, now on file in the office of the City Clerk. Proposals will be 
opened and the amount of the bids announced by the City Clerk at the time and date 
specified above. Proposals will be acted upon by said City at the April 20th

 

 City Council 
Meeting or at such later time and place as then may be fixed. 

The location of the work to be done and the kinds and sizes of materials proposed to be 
used are as follows: 
 
 
 

PARKSIDE DRIVE IMPROVEMENTS 

Construct Parkside Drive Improvements including all labor, equipment and materials 
necessary for approximately 610 square yards of 3" milling and 3" HMA resurfacing, 
construction of approximately 380 linear feet of 8" HMA shoulder, removal and 
replacement of approximately 380 square yards of 8" PCC driveway, SW-507 intake, 
160 linear feet of storm sewer, pavement markings, excavation, traffic control, seeding, 
and associated work. 

 
All work and materials are to be in accordance with the proposed plans, specifications, 
form of contract and estimate of cost now on file in the office of the City Clerk of West 
Branch, Iowa, and by this reference made a part thereof as though fully set out and 
incorporated herein.     
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At said hearing, the City Council will consider the proposed plans, specifications, form of 
contract and estimate of cost for the project, the same now being on file in the office of the 
City Clerk, reference to which is made for a more detailed and complete description of the 
proposed improvements, and at said time and place the said Council will also receive and 
consider any objections to said plans, specifications and form of contract or to the estimate 
cost of said improvements made by any interested party. 
All proposals and bids in connection therewith shall be submitted to the City Clerk of said 
City on or before the time herein set for receiving bids.  All proposals shall be made on 
official bidding blanks furnished by the City, and any alternations in the official form of 
proposal will entitle the Council, at its option, to reject the proposal involved from 
consideration.  Each proposal shall be sealed and plainly identified. 
                 
Each proposal shall be made out on a blank form furnished by the municipality and must 
be accompanied in a sealed envelope by either (1) a certified or cashier's check drawn on 
a solvent Iowa bank or a bank chartered under the laws of the United States or a certified 
share draft drawn on a credit union in Iowa or chartered under the laws of the United 
States, in an amount equal to five percent (5%) of the bid, or (2) a bid bond executed by a 
corporation authorized to contract as a surety in the State of Iowa, in the penal sum of five 
percent (5%) of the bid. 
 
The bid security should be made payable to the CITY OF WEST BRANCH, IOWA.  The 
bid security must not contain any conditions either in the body or as an endorsement 
thereon.  The bid security shall be forfeited to the City as liquidated damages in the event 
the successful bidder fails or refuses to enter into a contract within 10 days after the award 
of contract and post bond satisfactory to the City insuring the faithful fulfillment of the 
contract and the maintenance of said work, if required, pursuant to the provisions of this 
notice and other contract documents.  Bidders shall use the bid bond form bound in the 
specifications. 
 
By virtue of statutory authority, preference will be given to products and provisions grown 
and coal produced within the State of Iowa, and to Iowa domestic labor, to the extent 
lawfully required under Iowa Statutes. 
 
The City Council reserves the right to reject any or all bids and to waive informalities or 
technicalities in any bid and to accept the bid which it deems to be in the best interest of 
the City. 
 
The Council reserves the right to defer acceptance of any proposal for a period not to 
exceed thirty (30) calendar days from the date of Hearing and Letting. 
                                    
The successful bidder will be required to furnish a bond in an amount equal to one 
hundred percent (100%) of the contract price, said bond to be issued by a responsible 
surety approved by the City Council and shall guarantee the faithful performance of the 
contract and the terms and conditions therein contained and shall guarantee the prompt 
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payment for all materials and labor and protect and save harmless the City from claims 
and damages of any kind caused by the operations of the Contractor, and shall guarantee 
the work against faulty workmanship and materials for a period of four (4) years after its 
completion and acceptance by the City Council. 
 
The work will commence within ten (10) days after written Notice to Proceed and shall be 
completed by July 17, 2015. 
 
Liquidated damages in the amount of Five Hundred Dollars ($500.00) per consecutive 
calendar day will be assessed for each day that work shall remain uncompleted after the 
end of the contract period, with due allowance for extensions of the contract period due 
to conditions beyond the control of the Contractor. 
 
Payment to the Contractor for said improvements will be made in cash derived from the 
proceeds of the issuance and sale of such bonds and/or from such cash funds of the City as 
may be legally used for said purposes.  Any combination of the above methods of 
payment may be used at the discretion of the City Council. 
 
Payment to the Contractor will be on the basis of monthly estimates equivalent to 
ninety-five percent (95%) of the contract value of the work completed and payments made 
to material suppliers for materials ordered specifically for the project or delivered to the 
site during the preceding calendar month.  Estimates will be prepared on the last day of 
each month by the Contractor, subject to the approval of the Engineer, who will certify to 
the City for payment each approved estimate on or before the tenth (10th) day of the 
following month.  Such monthly payments shall in no way be construed as an act of 
acceptance for any part of the work partially or totally completed.  Upon completion of 
the work and its acceptance by the Council, the Contractor will be paid an amount which, 
together with previous payments, will equal ninety-five percent (95%) of the contract price 
of the contract.  Final payment of the remaining five percent (5%) will be made not less 
than thirty-one (31) days after completion and acceptance by resolution of the City 
Council of the completed contract, subject to the conditions and in accordance with the 
provisions of Chapter 573 of the Code of Iowa, as amended.  No such partial or final 
payments will be due until the Contractor has certified to the City that the materials, labor 
and services involved in each estimate have been paid for in accordance with the 
requirements stated in the specifications. 
 
The City will issue a sales tax exemption certificate applicable for all materials purchased 
for the project. 
 
Plans and specifications governing the construction of the proposed improvements, and 
also the prior proceedings of the City Council referring to and defining said proposed 
improvements are hereby made a part of this notice and the proposed contract by 
reference and the proposed contract shall be executed in compliance therewith. 
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Copies of said plans and specifications are now on file in the office of the City Clerk, for 
examination by bidders.  Copies may be obtained from TECHNIGRAPHICS, 415 Highland 
Avenue, Suite 100, Iowa City, Iowa 52240.  Contact Jill Chambers at 319-354-5950 or 
email jillc@rapidsrepro.com.  A refundable deposit of $30 is required.  Please make 
checks to Veenstra & Kimm, Inc.  Mail said deposit checks to Technigraphics, 415 
Highland Avenue, Suite 100, Iowa City, Iowa 52240, Attn: Jill Chambers.  Upon receiving 
deposit check, plans and specifications will be mailed out.  When plans and specifications 
are returned in good condition within 14 days of the award date of the project, deposit 
checks will be returned. 
 
This notice is given by order of the Council of the City of WEST BRANCH, Iowa. 
   
  CITY OF WEST BRANCH, IOWA 
 
  Mark Worrell, Mayor 
 
ATTEST: 
 
Matt Muckler, City Administrator 
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INSTRUCTIONS TO BIDDERS 

PARKSIDE DRIVE IMPROVEMENTS 
WEST BRANCH, IOWA 

 

 
INDEX 

 1. DEFINITION OF TERMS 
 2. CONTRACT DOCUMENTS 
 3. METHOD OF BIDDING 
 4. QUALIFICATIONS OF BIDDERS 
 5. SUBMISSION OF BIDS 
 6. EVALUATION OF BIDS 
 7. WITHDRAWAL OF BIDS 
 8. BID SECURITY 
 9. EXAMINATION OF WORK 

 10. EXECUTION OF CONTRACT 
 11. CONTRACT TERMINATION 
 12. TAXES 
 13. PREFERENCE FOR LABOR AND 

MATERIALS 
 14. PAYMENT 
 15. APPROVAL OF MATERIALS 
 16. PERIOD OF GUARANTEE AND 

BOND 
 
 1. 
 

DEFINITION OF TERMS 

  A. "Owner", and "City" shall mean the City of West Branch, Iowa, acting through 
the City Council or an authorized representative of the City Council. 

 
  B. "Person" shall mean any individual, partnership, society, association, joint stock 

company, corporation, estate, receiver, trustee, assignee or referee, whether 
appointed by a court or otherwise, and any combination of individuals. 

 
  C. "Bidder" shall mean any person who submits a proposal to furnish the work 

described in the Contract Documents. 
 
  D. "Contractor" shall mean the person with whom the Owner may enter into 

contract for the execution of the work specified. 
 
  E. "Subcontractor" shall mean the person supplying materials, labor, equipment 

and appurtenances for the work, such person having contractual relations with 
the Contractor, but not with the Owner. 

 
  F. "Engineer" shall mean VEENSTRA & KIMM, INC., Coralville, Iowa. 
 
  G. "Standard Drawings" shall mean construction detail drawings bound with these 

specifications. 
 
  H. "Work" shall mean the work to be done and the equipment, supplies and 

materials to be furnished under the contract, unless some other meaning is 
indicated by the context. 
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  I. "Station", "Sta." shall mean one hundred (100) linear feet measure. 
 
 2. 
 

CONTRACT DOCUMENTS 

  A. Contract Documents, sometimes referred to as the "plans and specifications", 
shall mean and include the following parts as used herein: 

 
   1. Notice of Hearing and Letting 
   2. Instructions to Bidders 
   3. Proposal 
   4. Contract 
   5. Bond  
   6. General Conditions 
   7. Special Conditions 
   8. Plans List 
   9. Detailed Specifications 
   10. Plans listed in the Specifications 
   11. Numbered addenda issued to the foregoing.  
   
 3. 
 

METHOD OF BIDDING 

  A. Bidders shall submit unit and lump sum prices for work covered by the plans 
and specifications.  Prices shall cover complete work and include all costs 
incidental thereto, unless indicated otherwise.  

 
  B. Bids will be computed using quantities shown on Proposal.  Where unit price 

bids are called for, quantities are approximate and only for comparison of bids.  
Engineer retains right to change location, quantities and combination of units be 
required during progress of construction.  Compensation due Contractor will be 
computed on basis of final quantities of completed work. 

 
  C. In the event of discrepancies between unit prices and unit price extensions 

listed in bidder's proposal, unit prices shall govern and unit price extensions 
shall be corrected, as necessary, for agreement with unit prices.  The total price 
will be determined on the basis of corrected extensions of the unit price. 

 
  D. Unit prices for payment items included in the specifications, but not listed in 

the Proposal, will be negotiated, if needed. 
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 4. 
 

QUALIFICATIONS OF BIDDERS 

  A. Bidders shall be prepared to satisfy Owner as to integrity, experience, adequacy 
of equipment and personnel, and financial ability to perform work specified. 

 
  B. If successful bidder is a non-Iowa corporation, he shall submit proof to Owner 

prior to execution of contract that he has been authorized by Secretary of State 
to do business in Iowa. 

 
 5. 
 

SUBMISSION OF BIDS 

  A. Bidders shall submit the Proposal stamped "Official Bid" and the Proposal 
stamped "Engineer's Copy".  The Proposal stamped "Official Bid" is considered 
the original Proposal and shall be used for bidding.  The copy of the Proposal 
stamped "Engineer's Copy" is for the use of the Engineer.  The copy of the 
Proposal stamped "Bidder's Copy" is for the use of the Bidder.  Submit in a 
sealed envelope.  Envelope shall bear return address of the bidder and shall be 
addressed as follows: 

 
       To:   
 

City Clerk 
City of West Branch 
110 Poplar Street 
West Branch, IA 52358 
  

Proposal for: 
 
Parkside Drive Improvements

  B. Bids shall be signed by a legally authorized representative of the bidder. 
 
  C. Bidders shall submit the Bidder Status Form with the Proposal. 
 
  D. Bidders shall submit the specified bid security with the Proposal. 
 
 6. 
 

EVALUATION OF BIDS 

  A. Award of contract will be made on the lowest, responsive, responsible bid that 
is in the best interest of the City of West Branch. 

 
  B. Time of completion of the work, delivery dates, experience and responsibility of 

the bidder will be considered in determining which bid is in the Owner's best 
interests. 
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  C. Low bid will be determined on basis of lowest responsive bid from responsible 
bidder.  

 
 7. 
 

WITHDRAWAL OF BIDS 

  A. A bidder may withdraw his bid at any time prior to scheduled closing time for a 
receipt of bids, but no bid shall be withdrawn for a period of 30 calendar days 
from the date of receiving bids. 

 
 8. 
 

BID SECURITY 

  A. Each bid shall be accompanied by bid security in the form and amount set out 
in the Notice of Hearing and Letting. 

 
  B. Bid security shall be enclosed in the sealed envelope with the bid or in a 

separate sealed envelope. 
 
  C. The bid security shall be forfeited and become the property of the Owner in 

case the Bidder fails or refuses to enter into contract and to furnish bond within 
10 calendar days after his proposal shall have been accepted. 

 
  D. Bid security of the unsuccessful bidders will be returned as soon as the 

successful bidder is determined or within 30 calendar days, whichever is 
sooner; bid security of successful bidder will be returned upon execution of 
contract and furnishing of bond. 

 
  E. Bidders shall use bid bond form included with specifications. 
 
 9. 
 

EXAMINATION OF WORK 

  A. Bidders shall familiarize themselves with the specifications and with all 
conditions which will affect construction.  It will be assumed that bidders have 
made a personal examination of the job and the physical conditions affecting 
the work. 

 
 10. 
 

EXECUTION OF CONTRACT 

  A. The successful bidder shall enter into a written contract with the Owner, within 
10 days after acceptance of his proposal on the forms included with these 
specifications, for the performance of the work awarded to him. 
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  B. The contract, when executed, shall be deemed to include the entire agreement 
between the parties hereto, and the Contractor shall not claim any modification 
thereof resulting from any representation or promise made at any time by any 
representative of the Owner or any other person. 

 
 11. 
 

CONTRACT TERMINATION 

  A. Provisions of law, as contained in Chapter 573A of the Code of Iowa shall apply 
to and be a part of this contract.  Chapter 573A provides for termination of 
contracts for construction of public improvements when construction or work 
thereon is stopped because of a national emergency.  The provisions of 
Chapter 573A shall be binding upon all parties thereto, including 
subcontractors and sureties upon any bond given or filed in connection 
therewith. 

 
 12. 
 

TAXES 

  A. The City will issue a sales tax exemption certificate for all materials purchased 
on the project.  The City will issue the appropriate tax exemption certificates 
and authorization letters to the Contractor and all subcontractors completing 
work on the project.  Tax exemption certificates are applicable only for the 
specific project for which the tax exemption certificate is issued. 

 
  B. Contractor shall provide a listing to the City identifying all appropriate 

subcontractors qualified for use of the tax exemption certificate.  Contractor and 
subcontractors may make copies of the certificate and provide, to each supplier 
providing construction material, a copy of the tax exemption certificate. 

 
  C. Successful bidder is subject to payment of Iowa income tax on income from this 

work in amounts prescribed by law.  If successful bidder is a non-Iowa 
partnership, individual or association, he shall furnish evidence prior to 
execution of contract, that bond or securities have been posted with the Iowa 
Department of Revenue in the amount required by law. 

 
 13. 
 

PREFERENCE FOR LABOR AND MATERIALS 

  A. By virtue of statutory authority, preference will be given to products and 
provisions grown and coal produced within the State of Iowa, and to Iowa 
domestic labor, to the extent lawfully required under Iowa Statutes; provided 
that the award of contract will be made to the lowest responsible bidder  
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   submitting the lowest responsive bid.  The Iowa Reciprocal Preference Act (SF 
2160) applies to the contract with respect to bidders who are not Iowa 
residents.    

 
  B. The Iowa Reciprocal Preference Act (SF2160) applies to the contract with 

respect to bidders who are not Iowa residents. 
   1. In accordance with the requirements of the Iowa Department of Labor all 

bidders must submit a fully completed Bidder Status Form. The Bidder Status 
Form must be included with and is considered an essential attachment to the 
Quotation. Any Quotation that does not include a fully completed Bidder 
Status Form may result in the Quotation being determined non-responsive. 

 
 14. 
 

PAYMENT 

  A. Payment will be made in accordance with the payment provisions set out in 
Notice of Hearing and Letting. 

 
  B.  Payment will be made on the basis of estimates prepared by Contractor and 

approved by Engineer, solely for the purpose of payment; approval by Engineer 
shall not be deemed approval of workmanship or materials. 

 
 15. 
 

APPROVAL OF MATERIALS 

  A. Approval of substitutions of any materials or equipment other than that 
specified shall be obtained in writing from Engineer. Otherwise, it will be 
assumed Contractor will furnish materials or equipment specified. 

 
 16. 
 

PERIOD OF GUARANTEE AND BOND 

  A. Contractor shall guarantee work for period of four (4) years from date of final 
acceptance as provided for in the Code of Iowa.  Surety bond furnished by 
Contractor shall run for a like period. 
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PROPOSAL 

PARKSIDE DRIVE IMPROVEMENTS 
WEST BRANCH, IOWA 

 
 

Name of Bidder   
 
Address of Bidder     
 
To: City Council 
 City of West Branch 
 110 Poplar Street 
 West Branch, Iowa 52358 
 
The undersigned bidder submits herewith bid security amounting to five percent (5%) of 
the total amount of the bid which shall become the property of the City of West Branch 
should the undersigned fail or refuses to execute a contract and to furnish bond as called 
for in the specifications within the time provided. 
 
The undersigned bidder, having examined the Contract Documents, and having 
familiarized himself with the nature and location of the work to be done and the 
conditions under which the work will be performed, hereby proposes to provide the 
required labor, services and materials and to perform the work described in the 
specifications, and addenda    ,    ,    ,     and    , within the time and for the sum or sums 
stated hereinafter on attached proposal schedule, which proposal schedule is hereby made 
a part of this Proposal.   
 
The undersigned bidder certifies that this proposal is made in good faith, without collusion 
or connection with any other person or persons bidding on the work. 
 
The undersigned bidder states that this proposal is made in conformity with the 
specifications and agrees that in the event of any discrepancies or differences between any 
conditions of his proposal and the specifications prepared by VEENSTRA & KIMM, INC., 
that the provisions of the latter shall prevail. 
 
 

Bidder    
 
By   

 
Title   



 



 Proposal 
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 PROPOSAL SCHEDULE 
 
PARKSIDE DRIVE IMPROVEMENTS 
 
 1. Construct Parkside Drive Improvements for the following unit and lump sum prices: 

 

Description Unit 
Estimated 
Quantity  

Unit 
Price  

Extended 
Price 

1 Excavation, Cl 10, Rdwy+Borrow CY 49 $  $  

2 Excavation, Cl 13, Rdwy+Borrow CY 164.4     

3 Modified Subbase CY 69     

4 Paved Shld, PCC, 8" SY 64     

5 Rmvl of Exist Struct LS xxxxx  xxxxx   

6 Driveway, PCC, 8" SY 374     

7 Rmvl of Paved Driveway SY 381     

8 Pav't Scarification, 3" SY 609     

9 HMA (3m Esal) Surf, 1/2", No Fric Ton 87     

10 HMA (3m Esal) Base, 1/2" Ton 194     

11 HMA, Driveway SY 10     

12 Intake, SW-507 Ea. 1     
13 Storm SWR G-Main, Trenched, 

RCP 2000d,15" LF 99     
14 Rmv Storm SWR Pipe LE 36" LF 57     
15 Painted Pav't Mark, Waterborne/ 

Solvent Sta. 8.4     

16 Erosion Stone Ton 10     

17 Slope Protection, Wood Excelsior Sq. 1     

18 Seed+Fertilize (Rural) LS xxxxx  xxxxx   

19 Traffic Control LS xxxxx  xxxxx   

20 Mobilization LS xxxxx  xxxxx   
 TOTAL BID  

(Items 1 - 20) $ 
 

 
 2. The work will commence within ten (10) calendar days after the date set forth in 

written Notice to Proceed but not before May 27, 2015.  All work on the project 
shall be completed as set out in the Notice of Hearing and Letting. 

 
 3. Liquidated damages in the amount of Five Hundred Dollars ($500.00) per 

consecutive calendar day will be assessed for each day that the work shall remain 
uncompleted after the end of the contract period, with due allowance for extensions 
of the contract period due to conditions beyond the control of the Contractor. 



 



Bidder Status Form

You must submit the completed form to the governmental body requesting bids 
per 875 Iowa Administrative Code Chapter 156. 

This form has been approved by the Iowa Labor Commissioner.
309-6001 02-14

My company is not a subsidiary of another business entity or my company is a subsidiary of another 
business entity that would qualify as a resident bidder in Iowa.

Part A To be completed by all bidders
Please answer “Yes” or “No” for each of the following:

If you answered “Yes” for each question above, your company qualifies as a resident bidder.  Please 
complete Parts B and D of this form.
If you answered “No” to one or more questions above, your company is a nonresident bidder.  Please 
complete Parts C and D of this form.

My company has been conducting business in Iowa for at least 3 years prior to the first request for 
bids on this project.

My company is authorized to transact business in Iowa. 
(To help you determine if your company is authorized, please review the worksheet on the next page).

NoYes

My company has an office to transact business in Iowa.NoYes
My company’s office in Iowa is suitable for more than receiving mail, telephone calls, and e-mail.NoYes

NoYes

NoYes

Part B To be completed by resident bidders

My company has maintained offices in Iowa during the past 3 years at the following addresses: 

Dates: to/ / / / Address:

City, State, Zip:

You may attach additional sheet(s) if needed.

Part C To be completed by non-resident bidders

1.  Name of home state or foreign country reported to the Iowa Secretary of State:

2.  Does your company’s home state or foreign country offer preferences to bidders who are residents? NoYes

3.  If you answered “Yes” to question 2, identify each preference offered by your company’s home state or foreign country 
and the appropriate legal citation.

Dates: to/ / / / Address:

City, State, Zip:

Dates: to/ / / / Address:

City, State, Zip:

You may attach additional sheet(s) if needed.

Part D To be completed by all bidders

I certify that the statements made on this document are true and complete to the best of my knowledge and I know that my 
failure to provide accurate and truthful information may be a reason to reject my bid.

Firm Name:

Signature: Date:



 



This worksheet may be used to help complete Part A of the Resident Bidder Status form. If at least one of the following 
describes your business, you are authorized to transact business in Iowa.

Worksheet: Authorization to Transact Business

My business is currently registered as a contractor with the Iowa Division of Labor.NoYes

My business is a sole proprietorship and I am an Iowa resident for Iowa income tax purposes.NoYes

My business is a general partnership or joint venture. More than 50 percent of the general 
partners or joint venture parties are residents of Iowa for Iowa income tax purposes.

NoYes

My business is an active corporation with the Iowa Secretary of State and has paid all fees 
required by the Secretary of State, has filed its most recent biennial report, and has not filed 
articles of dissolution.

NoYes

My business is a corporation whose articles of incorporation are filed in a state other than Iowa, 
the corporation has received a certificate of authority from the Iowa secretary of state, has filed 
its most recent biennial report with the secretary of state, and has neither received a certificate of 
withdrawal from the secretary of state nor had its authority revoked.

NoYes

My business is a limited liability partnership which has filed a statement of qualification in this 
state and the statement has not been canceled.

NoYes

My business is a limited liability partnership which has filed a statement of qualification in a 
state other than Iowa, has filed a statement of foreign qualification in Iowa and a statement of 
cancellation has not been filed.

NoYes

My business is a limited partnership or limited liability limited partnership which has filed a 
certificate of limited partnership in this state, and has not filed a statement of termination.

NoYes

My business is a limited partnership or a limited liability limited partnership whose certificate of 
limited partnership is filed in a state other than Iowa, the limited partnership or limited liability 
limited partnership has received notification from the Iowa secretary of state that the application 
for certificate of authority has been approved and no notice of cancellation has been filed by the 
limited partnership or the limited liability limited partnership.

NoYes

My business is a limited liability company whose certificate of organization is filed in Iowa and has 
not filed a statement of termination.

NoYes

My business is a limited liability company whose certificate of organization is filed in a state other 
than Iowa, has received a certificate of authority to transact business in Iowa and the certificate 
has not been revoked or canceled.

NoYes

309-6001 02-14
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BID BOND 

KNOW ALL MEN BY THESE PRESENTS:  That we,   
    

of   as Principal and     

  of     

as Surety, are held and firmly bound unto the City of West Branch, Iowa, hereinafter 
defined as Obligee, in the penal sum of five percent (5%) of the total amount of the bid  
($ ), for which payment said Principal and Surety bind themselves, their heirs, 
executors, administrators, successors, and assigns jointly and severally, firmly by these 
presents. 
 
The condition of the above obligation is such that whereas the Principal has 
submitted to the City of West Branch, Iowa, a certain bid, in a sealed envelope, and 
hereby made a part hereof to enter into a contract in writing, for: Parkside Drive 
Improvements. 
 
NOW THEREFORE, if the said bid by said Principal be accepted, and the Principal shall 
enter into a contract with the Obligee in accordance with the terms of such bid, and give 
such bond as may be specified in the contract documents with good and sufficient surety 
for the faithful performance of such contract, for the prompt payment of labor and material 
furnished in the prosecution thereof, and for the maintenance of said improvements as 
may be required therein, then this obligation shall become null and void or in the event of 
the failure of the Principal to enter such contract and give such bond, the Principal shall 
pay to the Obligee the full amount of the bid bond, together with court costs, attorney's 
fees, and any other expense of recovery. 
 
Signed and sealed this  day of  , 2015. 
 
 
                      

 Principal 
 

By   
 Contractor's Signature 

 
 
                                           
                                                            Surety 
 
                                       By   

Attorney-in-Fact 
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CONTRACT 

THIS AGREEMENT, made and entered into this   day of  , 2015, 
by and between the City of West Branch, Iowa, party of the first part, hereinafter referred 
to as the "Owner", and    ,  
party of the second part, hereinafter referred to as the "Contractor". 
  
 
WITNESSETH: THAT WHEREAS, the Owner has heretofore caused to be prepared certain 
specifications and proposal blanks, dated the   day of  , 2015, 
for Parkside Drive Improvements, under the terms and conditions therein fully stated and 
set forth, and, 
 
WHEREAS, said specifications and proposal blanks accurately and fully describe the terms 
and conditions upon which the Contractor is willing to perform the work specified: 
 
NOW, THEREFORE, IT IS AGREED: 
 

1. That the Owner hereby accepts the proposal of the Contractor for the work, as 
follows: 

 
  
 
  
 
  
 
  
 
  
 
  
 
                          



 



 Contract 
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2. That this contract consists of the following component parts which are made a part of 
this agreement and contract as fully and absolutely as if they were set out in detail in 
this contract: 

 
 A. Contract Documents, including: 
  1. Notice of Hearing and Letting 
  2. Instructions to Bidders 
  3. Proposal 
  4. Bond 
  5. General Conditions 
  6. Special Conditions 
  7. Plans List 
  8. Detailed Specifications 
  9. Plans listed in the specifications. 
  10. Numbered addenda issued to the foregoing. 
 
 B. This Instrument. 
 
 C. The above components are complementary and what is called for by one shall be 

as binding as if called for by all. 
 
3. That payments are to be made to the Contractor in accordance with and subject to 

the provisions embodied in the documents made a part of this contract. 
 
4. That this contract is executed in triplicate. 
 
IN WITNESS WHEREOF, the parties hereto have hereunto set their hand and seal the date 
first written above. 
 
CONTRACTOR  CITY OF WEST BRANCH, IOWA 
 

 
By     

 Mayor 
 
Title  
 
ATTEST:  ATTEST: 
 
     

 City Administrator 
 
Title  
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BOND 

KNOW ALL MEN: That we,   
of  , hereinafter called the Principal, and 
  , 
hereinafter called the surety, are held and firmly bound unto the City of West Branch, 
Iowa, hereinafter called the Owner in the sum of   
    
Dollars ($ ), for the payment whereof the Principal and Surety bind 
themselves, their heirs, executors, administrators, successors and assigns, jointly and 
severally, firmly, by these presents. 
 
WHEREAS, the principal has, by means of a written Agreement dated  , 
2015, entered into a Contract with the Owner for Parkside Drive Improvements, which 
Agreement includes a guarantee of all work against defective workmanship and materials 
for a period of four (4) years from the date of final acceptance of the work by the Owner, a 
copy of which Agreement is by reference made a part hereof; 
 
NOW, THEREFORE, the condition of this Obligation is such that, if the Principal shall 
faithfully perform the Contract on his part and shall fully indemnify and save harmless the 
Owner from all costs and damage which he may suffer by reason of failure so to do and 
shall fully reimburse and repay the Owner all outlay and expense which the Owner may 
incur in making good any such default, 
 
And Further, that if the Principal shall pay all persons who have contracts directly with the 
Principal for labor or materials, failing which such persons shall have a direct right of 
action against the Principal and Surety under this Obligation, subject to the Owner's 
priority, 
 
Then this Obligation shall be null and void, otherwise it shall remain in full force and 
effect. 
 
Provided, however, that no suit, action or proceeding by reason of any default whatever 
shall be brought on this Bond after five (5) years from the date of final acceptance of the 
work. 
 
And Provided, that any alterations which may be made in the terms of the Contract, or in 
the work to be done under it, or the giving by the Owner of any extension of time for the 
performance of the Contract, or any other forbearance on the part of either the Owner or 
the Principal to the other shall not in any way release the Principal and the Surety, or 
either of them, their heirs, executors, administrators, successors or assigns from their 
liability hereunder, notice to the Surety of any such alteration, extension or forbearance 
being hereby waived. 
 
And Further Provided, the Principal and Surety on this Bond hereby agree to pay all 
persons, firms, or corporations having contracts directly with the Principal or with 
subcontractors all just claims due them for labor performed or material furnished, in the 
performance of the Contract on account of which this Bond is given, when the same are 
not satisfied out of the portion of the contract price which the Owner shall retain until 
completion of the improvements, but the Principal and Surety shall not be liable to said 
persons, firms, or corporations unless the claims of said complaints against said portions of 
the contract price shall have been established as provided by law. 
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The Surety on this Bond shall be deemed and held, any contract to the contrary 
notwithstanding, to consent without notice: 
 
 a. To the extension of time to the Principal in which to perform the Contract. 
 
 b. To changes in the plans, specifications, or Contract, when such changes do not 

involve an increase of more than twenty percent (20%) of the total contract price, 
and shall then be released only as to such excess increase. 

 
 c. That no provision of this Bond or of any other contract shall be valid which limits to 

less than five (5) years from the date of final acceptance of the work the right to sue 
on this Bond for defects in workmanship or materials not discovered or known to the 
Owner at the time such work was accepted. 

 
The Bond is executed in triplicate. 
 
Signed and Sealed this   day of  , 2015. 
 
 
 
 

PRINCIPAL: 
 
                                             
        Contractor 
 
                                             
            Signature 
 
                                            
 Title 
 
SURETY: 
 
                                            
 Surety Company 
 
                                           
 Signature, Attorney-in-Fact 
 
                                            
 Name of Attorney-in-Fact 
 
                                           
 Company Name 
 
                                           
 Company Address (Including Zip Code) 

 
  
 Company Telephone Number 
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GENERAL CONDITIONS 

PARKSIDE DRIVE IMPROVEMENTS 
WEST BRANCH, IOWA 

 

 
INDEX 

 1. CONTRACT DOCUMENTS 
 2. SURETY BOND  
 3. CONTRACTOR'S 

RESPONSIBILITY  
 4. SUBCONTRACTS   
 5. CONTRACTOR'S EMPLOYEES 
 6. PERMITS AND REGULATIONS  
 7. PATENTS          
 8. GUARANTEE  
 9. SHOP DRAWINGS  
 10. THE ENGINEER  
 11. PLANS AND SPECIFICATIONS  
 12. INTERPRETATION OF PLANS 

AND SPECIFICATIONS 
 13. DECISIONS BY ENGINEER  
 14. WORKMANSHIP AND 

MATERIALS  
 15. ON-SITE REVIEW OR 

OBSERVATION 
 16. RESIDENT ENGINEER AND/OR 

ENGINEER TECHNICIANS 

 17. TESTS 
 18. TIME 
 19. DELAYS 
 20. CHANGES 
 21. EXTRA WORK 
 22. OWNERSHIP OF MATERIALS 
 23. OTHER CONTRACTS 
 24. OWNER'S RIGHT TO DO WORK 
 25. OWNER'S RIGHT TO 

TERMINATE CONTRACT 
 26. CONTRACTOR'S RIGHT TO 

STOP WORK OR TERMINATE 
CONTRACT 

 27. PAYMENTS WITHHELD 
 28. ACCEPTANCE AND FINAL 

PAYMENT 
 29. SUSPENSION OF WORK 
 30. CLEANING UP 
 31. HAZARDOUS MATERIALS 
 32. IOWA HAZARDOUS CHEMICAL 

RISKS RIGHT-TO-KNOW LAW 
 
 1. 
 

CONTRACT DOCUMENTS 

  A. All documents listed or identified as part of contract are each and all essential 
and component parts of agreement between Owner and Contractor. 

 
  B. Contract Documents shall be signed in triplicate by Owner and Contractor. 
 
  C. Contract Documents are complementary, and what is called for by any one 

shall be as binding as if called for by all.  The intention of documents is to 
include all labor and materials, equipment and transportation necessary for 
proper execution of work.  It is not intended that materials or work not covered 
by or properly inferable from any heading, branch, class or trade of the 
specifications shall be supplied unless distinctly noted.  Materials or work 
described in words, which have a well known technical or trade meaning, shall 
be held to refer to such recognized standards. 
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 2. 
 

SURETY BOND 

  A. Contractor shall furnish a good and sufficient surety bond in full amount of 
contract prior to signing contract.  Surety bond shall guarantee faithful 
performance of all provisions of contract and payment of all bills and 
obligations arising from said contract.  Should surety become irresponsible 
during time contract is in force, Owner may require additional and sufficient 
sureties.  Contractor shall furnish said additional sureties to satisfaction of 
Owner within ten (10) days after written notice to do so.  In default thereof, 
contract may be suspended as hereinafter provided. 

 
 3. 
 

CONTRACTOR'S RESPONSIBILITY 

  A. Contractor shall assume full responsibility for safekeeping of all materials and 
equipment and for all unfinished work until final acceptance by Owner.  
Materials and equipment which are damaged or destroyed from any cause shall 
be replaced at Contractor's expense. 

  
  B. Contractor shall indemnify and save harmless Owner against any liens filed for 

non-payment of Contractor's bills in connection with contract work.  Contractor 
shall furnish Owner satisfactory evidence that all persons who have done work 
or furnished materials, equipment, or service of any type, under the contract 
have been fully paid prior to acceptance of work by Owner. 

 
  C. Contractor shall erect and maintain such barriers and lights as will prevent 

accidents as a consequence of its work.  It shall indemnify and save harmless 
the Owner and its agents from all suits brought against Contractor for any 
injuries received or sustained by any person or persons by or through 
Contractor, its servants, or agents, in construction of work, or by or in 
consequence of any acts or omissions or negligence in performing contract 
work. 

  
 4. 
 

SUBCONTRACTS 

  A. Contractor shall not assign, sub-let or transfer the whole or any part of work 
herein specified without written consent of Owner.  Assignment, sub-letting or 
transfer shall not relieve Contractor from its responsibilities set forth herein. 
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  B. Detailed specifications are separated into titled parts for convenience or 
reference and to facilitate letting of contracts and subcontracts.  Such 
arrangement shall not obligate Engineer to establish limits on contracts between 
Contractors and subcontractors. 

 
 5. 
 

CONTRACTOR'S EMPLOYEES 

  A. Contractor shall personally supervise its work or provide a capable 
superintendent satisfactory to Engineer.  Superintendent shall be authorized to 
receive instructions from Engineer. 

 
  B. Incompetent or incorrigible employees shall be dismissed by the Contractor or 

its representative when requested by Engineer.  Such dismissed persons shall 
not be permitted to return to work without written consent of Engineer. 

 
  C. Contractor shall give preference to local labor in execution of this contract, 

insofar as is practicable. 
 
 6. 
 

PERMITS AND REGULATIONS 

  A. In execution of work specified herein, Contractor shall conform to regulations 
and ordinances of any governmental body which may apply in execution of 
specified work.  Contractor shall obtain such permits and licenses as may be 
required for construction of work. 

 
 7. 
 

PATENTS 

  A. All fees or royalties for patented inventions, equipment or arrangements used in 
construction or erection of work, or any part thereof, shall be included in 
contract price.  Contractor shall protect and hold harmless Owner against any 
and all claims or litigation by reason of infringement of any patent rights on any 
materials, equipment of construction furnished by Contractor. 

 
 8. 
 

GUARANTEE 

  A. Contractor shall guarantee all work against faulty workmanship and materials 
for the period specified after date of final acceptance of work by Owner unless 
otherwise set out in "SPECIAL CONDITIONS" or "INSTRUCTIONS TO 
BIDDERS."  Contractor shall repair or replace any defective workmanship and 
materials in a manner acceptable to Owner, without expense to Owner, within 
ten (10) days after written notification by Owner of such defect.  If said repairs 
or replacements are not made within ten (10) days, Owner may make said 
repairs or replacements and charge the cost to Contractor. 
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  B. Contractor shall provide Owner with a good and sufficient surety maintenance 
bond in the full amount of contract prior to signing contract.  Maintenance 
bond shall run for the period specified from time of acceptance to protect 
Owner from faulty workmanship and materials as outlined in preceding 
paragraph.  

 
 9. 
 

SHOP DRAWINGS 

  A. Contractor shall provide Engineer with drawings, data and information 
regarding materials or equipment specified, or as may be called for by Engineer, 
for its review, within a reasonable time after award of contract.  After review, 
Engineer shall return to Contractor one copy within a reasonable time after 
receipt. 

   1. Submit 5 copies of all shop drawing submittals. 
 
  B. Fabrication and shipment of materials or equipment prior to Engineer's review 

of drawings, data and information mentioned above shall be at Contractor's risk. 
 
 10. 
 

THE ENGINEER 

  A. Engineer shall make general observation of work as agent of Owner.  Engineer's 
general observation shall not be construed that it shall direct or control 
operations of Contractor. 

 
 11. 
 

PLANS AND SPECIFICATIONS 

  A. Engineer shall provide Contractor with 5 sets of plans and specifications after 
execution of contract.  If additional plans and specifications are required, 
Contractor shall compensate Engineer for costs of printing. 

 
  B. Engineer shall provide Contractor with additional and supplemental plans as 

may be required to show details of construction after approval of manufacturers' 
drawings and data on materials and equipment. 

 
  C. Engineer will provide Contractor with such revised plans and specifications as 

may be required to show any authorized changes or extra work. 
 
 12. 
 

INTERPRETATION OF PLANS AND SPECIFICATIONS 

  A. Plans and specifications shall be interpreted by Engineer.  Its decision shall be 
final and binding on all parties concerned. 
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  B. Contractor will not be allowed to take advantage of errors or omissions in plans 
and specifications.  Engineer will provide full instructions when errors or 
omissions are discovered. 

 
 13. 
 

DECISIONS BY ENGINEER 

  A. Engineer shall make decisions, in writing, on claims between Contractor and 
Owner within a reasonable time after presentation.  Such decisions shall be 
regarded as final except for appropriate legal recourse. 

 
 14. 
 

WORKMANSHIP AND MATERIALS 

  A. All work done and all materials and equipment furnished by Contractor shall 
conform to plans and specifications.  Competent labor and tradesmen shall be 
used on all work. Experienced manufacturers' representatives shall be used to 
supervise installation of equipment. 

 
  B. In absence of detailed specifications in other sections, all materials shall 

conform to standards of American Society for Testing Materials. 
 
  C. Wherever items of materials or equipment are specified by a manufacturer's 

name and type, or equal, it is the intent that materials or equipment of other 
manufacturers, equal in quality and performance, may be substituted.  Such 
substitution may be made only with written authorization of Engineer. 

  
  D. Wherever items of materials or equipment are specified by a manufacturer's 

name and type, or equal, and additional features of items are specifically 
required by specifications, additional features specified shall be provided  
whether or not they are normally included in standard manufacturer's items 
listed. 

 
  E. Wherever items of materials or equipment are specified by a manufacturer's 

name and type, or equal, and specified items are or become obsolete and no 
longer available, Contractor shall provide acceptable equal items which are 
currently available at no change in contract price. 

 
  F. When proposing "or equal" items or substitutions, Contractor shall furnish 

general arrangement drawings, full descriptive data, manufacturer's 
specifications and such performance data as required to satisfy Engineer that 
materials or equipment proposed are equal to that specified.  Burden of proof of 
equality shall be responsibility of Contractor. 
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  G. Whenever items of materials or equipment are specified by a manufacturer's 
name and type and 'or equal" is not listed, Contractor shall provide specified 
equipment without substitution, unless prior approval of Engineer is obtained 
for any substitution. 

 
  H. Contractor shall abide by Engineer's decision when proposed substitutes of 

material or equipment are deemed to be unacceptable and in such an event 
Contractor shall furnish items of equipment or materials specified. 

 
  I. Engineer reserves right to consider such factors as overall project arrangement, 

overall project cost, and similar factors in determining whether proposed 
substitutions will be acceptable. 

 
 15. 
 

ON-SITE REVIEW OR OBSERVATION 

  A. All materials used and all work done by Contractor shall be subject at all times 
to review, observation, tests and approval by Engineer.  Contractor shall furnish 
samples of materials for observation and tests as requested by Engineer.  
Contractor shall furnish any information required concerning nature or source 
of any proposed materials or equipment. 

 
  B. Construction, fabrication and manufacture of equipment or materials specified 

herein may be observed by Engineer at plant or factory. 
 
  C. Materials, equipment or work which do not satisfactorily meet specifications 

may be condemned by Engineer by written notice to Contractor.  Condemned 
materials, equipment or work shall be promptly removed and replaced. 

 
  D. Defective materials, equipment or work may be rejected by Engineer at any 

time prior to final acceptance by Owner even though said defective items may 
have been previously overlooked. 

 
 16. 
 

RESIDENT ENGINEER AND/OR ENGINEER TECHNICIANS 

  A. Resident engineer and/or engineer technicians may be appointed by Engineer or 
Owner to ensure that work is performed in accordance with plans and 
specifications. 

 
  B. Resident engineer and/or engineer technicians shall have authority to notify 

Contractor in writing of work which is not being properly performed.  
Contractor shall be liable for any work determined by Engineer as not being 
properly performed. 
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  C. Resident engineer and/or engineer technicians shall have no authority to permit 
deviation from plans and specifications and Contractor shall be liable for any 
deviations made without written order from Engineer. 

 
 17. 
 

TESTS 

  A. Tests shall be performed by Contractor upon materials and equipment specified, 
to determine if the materials and equipment meet requirements of 
specifications, conditions of operation and guarantees of Contractor. 

 
  B. Equipment shall be subject to factory tests specified herein.  Certified evidence 

of tests shall be furnished when requested by Engineer. 
 
  C. Tests shall be made in accordance with standards of American Society of 

Mechanical Engineers, Institute of Electrical and Electronic Engineers, American 
Society for Testing Materials, and other recognized standards. 

 
 18. 
 

TIME 

  A. Contractor shall commence work within time specified and shall complete work 
within time specified in contract. 

 
 19. 
 

DELAYS 

  A. Delays caused by injunction or legal actions, damages by elements, or other 
causes beyond control of Contractor (of which Owner shall be sole judge) shall 
entitle Contractor to a reasonable extension of time within which to complete 
work. 

 
  B. Application for extension of time shall be made to Owner by Contractor and 

shall state reasons for request for extension of time. 
 
  C. No extension of time shall be valid unless made in writing by Owner. 
 
  D. Normal weather conditions shall not form the basis of request for extension of 

time. Abnormal weather conditions shall form basis of request for extension of 
time only to the delay in excess of that resulting from normal weather 
conditions. 
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 20. 
 

CHANGES 

  A. Engineer shall have the right to make changes in location and quantities of work 
as may be deemed advisable with consent of Owner and without notice to 
sureties on Contractor's bond. 

 
  B. No change shall be made under this paragraph which will increase or decrease 

total contract amount more than twenty percent (20%) of original contract price 
and no changes shall be made in plan of improvement that would necessitate 
additional or different construction processes and equipment. 

 
  C. Amount due Contractor shall be adjusted for changes in following manner: 
   1. Where unit prices have been bid, these unit prices shall be used to compute 

adjustment in compensation. 
   2. Where no such unit prices have been bid, Engineer and Contractor shall 

negotiate a reasonable adjustment in Contractor's compensation.  
Limitations on compensation in B. of "22. EXTRA WORK" shall apply to 
changes where compensation is negotiated. 

   3. No changes shall be authorized unless they are shown on revised plans or in 
written instructions of Engineer. 

   4. Authorized changes which require additional time to complete shall entitle 
Contractor to proportionate extension of time to completion which shall be 
determined by Engineer. 

 
 21. 
 

EXTRA WORK 

  A. Required extra work not specified under this contract shall be done at an agreed 
price satisfactory to Contractor and Owner, or on basis of actual cost of work 
plus not more than fifteen percent (15%) for Contractor's overhead and profit.  
Actual cost shall include expense for equipment, materials, and labor and shall 
include no overhead items or profit. Where extra work is done by a 
subcontractor, with approval of Owner, there may be included in Contractor's 
actual cost, ten percent (10%) for subcontractor's profit. 

 
  B. The term "extra work" as used herein shall not be construed to apply to changes 

described in "21. CHANGES". 
 
  C. No compensation shall be allowed Contractor for extra work unless such work 

has been authorized in writing by Engineer and approved by Owner. 
 
  D. Contractor shall submit a statement of costs to Engineer for approval when extra 

work is performed on an actual cost plus basis.  After such a statement is 
approved, Engineer shall certify its correctness to Owner. 
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 22. 
 

OWNERSHIP OF MATERIALS 

  A. All materials and work covered by partial payments shall become sole property 
of Owner, but this provision shall not be construed as relieving Contractor from 
sole responsibility for all materials and work for which payments have been 
made, for restoration of damaged work, or as a waiver of rights of Owner to 
require fulfillment of all terms of contract. 

 
 23. 
 

OTHER CONTRACTS 

  A. Owner reserves right to let other contracts in connection with this work.  
Contractor shall afford other contractors reasonable opportunity for introduction 
and storage of their materials and execution of their work, and shall properly 
connect and coordinate its work with theirs. 

 
  B. When proper execution of Contractor's work depends upon work of another 

contractor, it shall inspect other work and report any defects to Engineer.  
Contractor's failure to inspect and report shall constitute an acceptance of other 
contractor's work except for defects which may develop in work after 
completion. 

 
  C. To ensure proper execution of its subsequent work, Contractor shall measure 

work already in place and shall at once report to the Engineer any discrepancy 
between the executed work and drawings. 

 
 24. 
 

OWNER'S RIGHT TO DO WORK 

  A. If Contractor neglects to prosecute work properly or fails to perform any 
provision of this contract, Owner, after three (3) days' written notice to 
Contractor, may, without prejudice to any other remedy it may have, make 
good such deficiencies and may deduct the cost thereof from the payment then 
or thereafter due the Contractor, provided, however, that Engineer shall approve 
both such action and amount charged to Contractor. 

 
 25. 
 

OWNER'S RIGHT TO TERMINATE CONTRACT 

  A. Owner, upon certification of Engineer that there is sufficient cause to justify 
termination of contract, may, without prejudice to any other right or remedy, 
and after giving Contractor seven (7) days' notice may terminate employment of 
Contractor for any of following reasons: 

   1. Contractor makes a general assignment for benefit of its creditors, or if 
adjudged a bankrupt. 

   2. Receiver is appointed on account of Contractor's insolvency. 
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   3. Contractor persistently or repeatedly fails or refuses, except when extension 
of time to complete is granted, to provide enough skilled workmen or 
proper materials. 

   4. Contractor fails to make prompt payment to subcontractors for material or 
labor. 

   5. Contractor persistently disregards laws and ordinances or instructions of 
Engineer. 

   6. Contractor violates a provision of contract. 
 
  B. If Owner terminates employment of Contractor, it shall take possession of 

premises and all materials, tools and appliances thereon.  It shall finish work by 
whatever method it may deem expedient.  In such case Contractor shall not be 
entitled to receive any further payment until work is finished. 

 
  C. If unpaid balance of contract price exceeds expense of finishing the work 

including compensation for additional managerial and administrative services, 
excess shall be paid to Contractor.  If expense exceeds unpaid balance, 
Contractor shall pay difference to Owner. Expense incurred by Owner as herein 
provided, and damage incurred through Contractor's default, shall be certified 
by Engineer. 

 
 26. 
 

CONTRACTOR'S RIGHT TO STOP WORK OR TERMINATE CONTRACT 

  A. If Engineer fails to issue any certificate for payment within fifteen (15) days after 
it is due, or if Owner fails to pay to Contractor within thirty (30) days of its 
maturity and presentation, any sum certified by Engineer, then Contractor may, 
upon seven (7) days simultaneous written notice to Owner and Engineer, stop 
work or terminate this contract. If Contractor elects to stop work by written 
notice, work shall be resumed promptly upon payment by  Owner.  If 
Contractor elects to terminate this contract by written notice it shall recover 
from Owner payment for all work executed to date of notice and any loss 
sustained upon any plant or materials plus a reasonable profit. 

 
 27. 
 

PAYMENTS WITHHELD 

  A. Engineer may withhold or nullify the whole or a part of payment certificate, on 
account of subsequently discovered evidence, to such extent as may be 
necessary to protect Owner from loss on account of: 

   1. Defective work not remedied. 
   2. Claims filed or reasonable evidence indicating probable filing of claims. 
   3. Failure of Contractor to make payments properly to subcontractors or for 

materials or labor. 
   4. A reasonable doubt that contract can be completed for balance then unpaid. 
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   5. Damage to another contractor. 
   6. Claims of Owner for liquidated damages. 
 
  B. Payments shall be made for amounts withheld when above grounds are 

removed.   
 
 28. 
 

ACCEPTANCE AND FINAL PAYMENT 

  A. When work has been satisfactorily completed, Engineer will certify Contractor's 
final estimate stating that work has been completed in accordance with terms 
and conditions thereof with qualifications, if any, as stated.  Balance found to 
be due Contractor according to the terms of payment shall be paid by Owner as 
provided in contract, provided, however, that any state laws which designate 
manner of final payment shall be followed in lieu of manner of final payment 
outlined above.  Prior to receipt of final payment, Contractor shall file with 
Owner a receipt in full from each manufacturer, subcontractor, and dealer for 
all equipment and materials used on the work and a complete release of all 
liens, including tax liens, which may have arisen from this contract and required 
statements from Contractor and all subcontractors of sales and use tax paid.  In 
lieu thereof, Owner, at its option, may accept from Contractor a statement 
showing balance due on all accounts.   

 
  B. Making and acceptance of final payment shall constitute a waiver of all claims 

by Owner, except those arising from unsettled liens, from faulty work or 
materials appearing after final payment or from requirements of the 
specifications, and of all claims by Contractor, except those previously made 
and still unsettled. 

 
 29. 
 

SUSPENSION OF WORK 

  A. Owner may suspend the work, or any part thereof, at any time, by giving ten 
(10) days' written notice to Contractor.  The work shall be resumed by 
Contractor within ten (10) days after date fixed in written notice from Owner to 
Contractor to do so. 

 
  B. If work, or any part thereof, shall be suspended and if Owner does not give 

written notice to Contractor to resume work within one (1) year of date of 
suspension, Contractor may abandon suspended portion of work.  Contractor 
will be entitled to estimates and payments for all work done on the portions so 
abandoned, if any. 
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 30. 
 

CLEANING UP 

  A. Contractor shall keep premises free from accumulations of waste material or 
rubbish caused by its employees or work.  After completion of work it shall 
remove all its rubbish and all its tools, scaffolding and surplus materials from 
work site.  It shall leave its work "broom clean" or its equivalent, unless more 
exactly specified.  In case of dispute the Owner may remove rubbish and charge 
costs to Contractor as Engineer shall determine to be just. 

 
 31. 
 

HAZARDOUS MATERIALS 

  A. The use of Asbestos Construction Building Materials (ACBM) is specifically 
prohibited.  The Contractor, suppliers, and subcontractors shall warrant that all 
products used are asbestos free.  In the event that a specified product contains 
asbestos, it shall be the responsibility of the Contractor to notify the Owner so 
that an appropriate substitution can be made in a timely manner so as not to 
delay the project. 

 
  B. The Contractor shall provide the Owner a certificate that warrants that no 

materials, products, items or equipment contains any asbestos upon completion 
of the work of this Contract.  If asbestos is found to exist in any of the materials, 
products, items or equipment provided as part of this Contract, the Contractor 
shall be financially responsible for all costs resulting from removal in 
accordance with an Owner approved method and replacement of an asbestos 
free condition to finished drawings and specifications.  The financial 
responsibility of the Contractor shall not terminate with the end of the surety 
maintenance bond period, but shall continue through the life of the facility. 

 
 32. 
 

IOWA HAZARDOUS CHEMICAL RISKS RIGHT-TO-KNOW LAW 

  A. Owner's responsibility: 
   1. Owner shall provide to the Contractor a list of known hazardous chemicals 

within the project site to which their employees may be exposed and 
suggestions for appropriate protective measures. 

 
  B. Contractor's responsibility: 
   1. Contractor shall inform his/her employees of the Iowa Hazardous Chemical 

Risks Right-to-Know Law. 
   2. Contractor shall provide to the Owner a list of known hazardous chemicals 

that they anticipate will be used on site as well as all pertinent information 
relating to employee protection.  Contractor's Material Safety Data Sheets 
(MSDS) shall be available to Owner upon request. 
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SPECIAL CONDITIONS 

 
INDEX 

 1. INTENT 
 2. LOCATION 
 3. RIGHT-OF-WAY 
 4. INTERRUPTIONS TO SERVICE 
 5. SERVICE FACILITIES 
 6. STORAGE OF MATERIALS AND 
  EQUIPMENT 
 7. CONSTRUCTION FACILITIES BY 
  CONTRACTOR  

 8. INSURANCE BY CONTRACTOR 
 9. EMPLOYMENT PRACTICES 
 10. INSPECTION BY STATE AND 

FEDERAL PERSONNEL 
 11. HISTORICAL/ARCHAEOLOGICAL 

FINDS 
 12. LINE AND GRADE 
 13. ORDER OF CONSTRUCTION 
  
 

 1. 
 

INTENT 

  A. To supplement the provisions of the GENERAL CONDITIONS by outlining 
special conditions applicable to project. 

 
 2. 
 

LOCATION 

  A. Work is located on     
 
  B. Transportation facilities: 
   1. Interstate 80. 
   2. County Highways X30 and F44. 
 
 3. 
 

RIGHT-OF-WAY 

  A. Owner will provide easements for construction on private lands. 
 
  B. Contractor will be provided list of construction easement widths. 
 
  C. Confine movements of equipment and personnel, storage of materials, 

excavation, spoil banks, and all other construction operations within right-of-
way and easements provided. 

   
  D. Contractor will be held liable by City and adjacent property owners for 

damages outside right-of-way and easements; failure of Engineer to warn 
Contractor about incidence of trespassing does not relieve liability. 
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 4. 
 

INTERRUPTIONS TO SERVICE 

  A. Existing utilities shall remain in substantially continuous operation during 
construction. 

 
  B. Do work which will interrupt utility service only at times approved by Engineer; 

hold interruptions of service to a minimum. 
 
 5. 
 

SERVICE FACILITIES 

  A. Water, electricity, compressed air, and other services shall be furnished by 
Contractor to meet his own requirements. 

 
 6. 
 

STORAGE OF MATERIALS AND EQUIPMENT 

  A. Limited storage space for materials and equipment will be available at project 
sites and along easements. 

 
  B. Storage areas shall be subject to approval of Owner and Engineer. 
 
  C. Store materials and equipment in manner which will preserve their quality and 

fitness. 
 
 7. 
 

CONSTRUCTION FACILITIES BY CONTRACTOR 

  A. Provide telephone at which Contractor can be reached by Owner or Engineer at 
all times during the working day; provide liaison between telephone and 
construction personnel for expeditious handling of messages. 

 
  B. Provide suitable storage buildings necessary for proper storage of materials and 

equipment. 
 
  C. Location of all construction facilities, including project construction plant and 

yard, subject to approval by Engineer; remove all construction facilities upon 
completion of work. 

 
  D. Provide and maintain suitable sanitary facilities for construction personnel for 

duration of work; remove upon completion of work. 
 
  E. Provide fence, barricades, and/or watchmen to prevent access of unauthorized 

persons to site where work is in progress. 
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  F. Provide telephone number(s) at which responsible representative of Contractor 
can be contacted evenings, weekends and holidays in event of emergency. 

 
 8. 
 

INSURANCE BY CONTRACTOR 

  A. Provide and maintain insurance throughout construction period in the following 
minimum amounts: 

   1. Workmen's compensation and occupational disease insurance in 
accordance with laws of the State of Iowa covering all employees who 
perform any obligations assumed under the contract. 

   2. Public liability and property damage liability insurance covering all 
operations under the contract; limits of bodily injury or death not less than 
$500,000 for one person and $1,000,000 for each accident; for property 
damage, not less than $250,000 for each accident and $500,000 aggregate 
for accidents during the policy period. 

   3. Automobile liability insurance on all self-propelled vehicles used in 
connection with the contract, whether owned, non-owned, or hired; public 
liability limits of not less than $500,000 for one person and $1,000,000 for 
each accident; property damage limit of $500,000 for each accident. 

 
  B. Provide addendum language attached to the Certificate of Insurance which 

preserves the Owner’s immunities.  The addendum language is as follows: 
 
   “The Companies affording coverage and the Additional Insured, City of West 

Branch, Cedar County, Iowa expressly agree and state that the purchase of this 
policy of insurance by the insured and the listing of the City of West Branch as 
an Additional Insured hereunder to not waive any of the defenses of 
governmental immunity available to the Additional Insured under Iowa Code 
Section 670.4 as it now exists and as it may be amended from time to time. 

 
    The Companies and the Additional Insured further agree that this policy of 

insurance shall cover only those claims not subject to the defense of 
governmental immunity under Iowa Code Section 670.4 as it now exists and as 
it may be amended from time to time. 

 
    The Additional Insured shall be responsible for asserting any defense of 

governmental immunity, and may do so at any time and shall do so upon the 
timely written request of the Companies. 

 
    The Companies shall not deny coverage under this policy and the Companies 

shall not deny any of the rights and benefits accruing to the Insured or the 
Additional Insured under this policy for reasons of governmental immunity 
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unless and until a court of competent jurisdiction has ruled in favor of the 
defense(s) of governmental immunity asserted by the Additional Insured.”. 

 
  C. Owner shall have right at any time to require public liability insurance and 

property damage liability insurance greater than required in above paragraphs.  
Additional premiums payable solely as result of such additional insurance shall 
be added to bid price. 

 
  D. Furnish certificates of insurance to Engineer made in favor of Owner showing 

compliance with foregoing requirements. 
 
  E. Owner shall be listed as an additional insured by endorsement.   
 
  F. Notification in event of liability damage: upon occurrence of any event, the 

liability of which is herein assumed, Contractor agrees to forthwith notify 
Owner, in writing, such happenings, which notice shall forthwith give details as 
to the happening, cause as far as can be ascertained, estimate of loss or damage 
done, names of witnesses, if any, and stating amount of any claim. 

 
 9. 
 

EMPLOYMENT PRACTICES 

  A. Contractor, or his subcontractors, shall not employ any person whose physical 
or mental condition is such that his employment will endanger the health and 
safety of himself or others employed on the project. 

 
 10. 
 

INSPECTION BY STATE AND FEDERAL PERSONNEL 

  A. Provide full access and cooperation for inspection of work by representatives of 
participating State and Federal agencies. 

 
 11. 
 

HISTORICAL/ARCHAEOLOGICAL FINDS 

  A. If, during course of construction, evidence of deposits of historical or 
archaeological interest is found, cease operations affecting find and notify 
Owner who shall notify Iowa Department of Natural Resources and Director 
and Historic Preservation Officer, State Historical Department, East 12th and 
Grand, Des Moines, Iowa 50319.  No further disturbance of deposits shall 
ensue until notification by Owner that work may proceed.  Owner will issue 
notice to proceed only after state official has surveyed find and made 
determination to Department of Natural Resources and Owner. Compensation 
to Contractor, if any, for lost time or changes in construction to avoid find, 
determined in accordance with changed conditions or change order provisions 
of specifications. 
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 12. 
 

LINE AND GRADE 

  A. Construct to line and grades shown on plans or as specified hereinafter. 
 
  B. Engineer to establish required bench marks and control points as shown on 

plans. 
 
  C. Contractor will perform detailed survey and staking for location, elevation and 

grade of construction. 
 
  D. These conditions supersede conflicting provisions of GENERAL CONDITIONS. 
 
  E. Check all detailed surveys and stakeouts; assume full responsibility for accuracy 

and correctness thereof. 
 
  F. Contract shall provide, without extra compensation, all men and necessary tools 

to make all test holes and exploration, at any time, for purpose of determining 
location of existing structures beneath ground surface which might conflict with 
work of Contractor. 

 
  G. Contractor shall preserve all monuments, reference points, stakes and bench 

marks set by Engineer.  In case of destruction by Contractor's negligence or 
carelessness, he will be charged with resulting expense of replacement, and 
responsibility for any mistakes or loss of time caused thereby. 

 
 13. 
 

ORDER OF CONSTRUCTION 

  A. Provide Engineer with proposed schedule of construction showing dates of 
starting and completing various portions of work.  Work may not begin prior to 
May 27, 2015. 

 
  B. Contractor shall establish schedule of working hours for construction, subject to 

approval of Engineer. 
 
  C. Schedule construction to minimize use of street barricades and detours; clean 

up each portion of work as it is completed. 
 
  D. Adequate protection shall be provided for pedestrians.  If a section of sidewalk 

is closed, appropriate signing and barricading shall be utilized; signing and 
barricading shall remain in place until sidewalk is reopened for pedestrian use. 

 
  E. Notify City a minimum of 48 hours prior to closing street.   
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PLANS LIST 

PARKSIDE DRIVE IMPROVEMENTS 
WEST BRANCH, IOWA 

 
 1. 
 

PLANS 

  A. The work on Parkside Drive Improvements shall conform with the following 
drawings (bound separately) and Standard Drawings which constitute the 
"plans" and are an integral part of the Contract Documents. 

 
    

 

Title 
Drawing 

Index & Title Sheet 

Number 

A.01 

Typical B.01 

Quantities  C.01  

Tabulations C.02 

Notes C.03 

Demo D.01 

Plan D.02 

BP Driveway Phase 1 & 2 D.03-.04 

BP Driveway Geometry D.05 

Traffic Control J.01 

Pavement Markings L.01 

Storm M.01 

Earth Work Tabulation T.01 
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DETAILED SPECIFICATIONS 
 

PARKSIDE DRIVE IMPROVEMENTS 
WEST BRANCH, IOWA 

 

 
PART 1 – GENERAL REQUIREMENTS 

 
INDEX 

 1. FORM 
 2. INTENT 
 3. INTERPRETATION 
 4. INFORMATION FOR ENGINEER 
 5. SHOP DRAWINGS 
 6. PLANS AND SPECIFICATIONS 
 7. STANDARDS AND CODES 

 8. TESTS 
 9. RESPONSIBILITY OF 

CONTRACTOR 
 10. TEMPORARY WORK 
 11. BARRICADES AND LIGHTS 
 12. FINAL REVIEW AND 

ACCEPTANCE
 
 1. 
 

FORM 

  A. Detailed specifications are in outline form and include incomplete sentences.  
Omission of words or phrases is intentional.  Supply omitted words or phrases 
by inference. 

 
 2. 
 

INTENT 

  A. To set forth requirements of performance, type of equipment or structure 
desired, and standards of materials and construction. 

 
  B. To require Contractor to furnish and install materials and perform all work and 

services described in Contract Documents, unless otherwise specifically 
indicated. 

 
  C. To require Contractor to perform complete work in spite of omission of 

specific reference to any minor component parts. 
 
  D. To provide for new materials and equipment, unless otherwise indicated. 
 
 3. 
 

INTERPRETATION 

  A. Report errors or ambiguities in specifications to Engineer as soon as detected; 
Engineer will answer questions regarding and interpret intended meaning of 
specifications; Engineer's interpretation shall be accepted as final. 
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 4. 
 

INFORMATION FOR ENGINEER 

  A. After award of contract submit following information for Engineer's review.  
Total number of review copies required for distribution: 4 plus copies 
required by Contractor. 

   1. Purchase orders and subcontracts without prices. 
   2. Shipping papers for all materials. 
   3. All materials test reports. 
   4. Portland cement concrete mix design; submit 8 days before proposed mix 

is to be used. 
    a. Include certified gradation of aggregates to be used. 
   5. Details of proposed method of sheeting, shoring and bracing. 
   6. Manufacturer's specifications and catalog data for manholes, intakes, pipe, 

castings and other special items. 
   7. Such other information as Engineer may request. 
 
  B. Within 15 days after award of contract, provide construction schedule 

showing dates of starting and completing various portions of work. 
 
 5. 
 

SHOP DRAWINGS 

  A. Intent of Engineer's review: to assist Contractor in interpreting plans and 
specifications. 

 
  B. Contractor's responsibility: to check drawings prior to submission of 

coordination and conformance with contract; do not submit without checking. 
 
  C. Engineer's review is only for general conformance with design concept of 

project and general compliance with information given in contract 
documents; any action shown is subject to requirements of plans and 
specifications; Contractor responsible for dimensions which must be 
confirmed and correlated at job site; fabrication processes and techniques of 
construction; coordination of work with that of all other trades and satisfactory 
performance of work. 

 
  D. Prior to submission of shop drawings and catalog data to Engineer: affix 

Contractor’s stamp with signature of responsible person to show material 
submitted has been checked and approved by Contractor; shop drawings 
submitted without appropriate stamp and signature will be returned without 
Engineer's review. 
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 6. 
 

PLANS AND SPECIFICATIONS 

  A. Engineer will furnish up to 5 sets of plans and specifications after award of 
contract.  Contractor shall compensate Engineer for printing costs for 
additional copies required. 

 
  B. Subcontractors will be furnished copies only at request of Contractor.  

Engineer will be compensated for printing costs. 
 
  C. Provide 1 set of plans and specifications for each foreman or superintendent 

in charge of each crew on job. 
 
 7. 
 

STANDARDS AND CODES 

  A. Do work in accordance with best present-day installation and construction 
practices. 

 
  B. Conform to and test materials in accordance with applicable sections of latest 

revisions or tentative revisions of following codes and standards unless 
specifically noted to contrary. 

   1. American Association of State Highway and Transportation Officials 
(AASHTO). 

   2. American Concrete Institute (ACI). 
   3. American Institute of Steel Construction (AISC). 
   4. American National Standards Institute (ANSI). 
   5. American Society for Testing and Materials (ASTM). 
   6. American Standards Association (ASA). 
   7. American Water Works Association (AWWA). 
   8. American Welding Society (AWS). 
   9. Current Iowa Manual on Uniform Traffic Control Devices (MUTCD). 
   10. Federal Specifications (FS). 
   11. Iowa Department of Transportation (IDOT); latest edition of standard 

specifications and addenda. 
      12. Iowa Occupational Safety and Health Act of 1972 (Chapter 88, Code of 

Iowa 2015) (IOSHA). 
       13. Manual of Accident Prevention in Construction by Associated General 

Contractors of America, Inc. (AGC). 
       14. National Institute for Occupational Safety and Health (NIOSH). 
       15. National Safety Council (NSC). 
       16. Occupational Safety and Health Act of 1970 (Public Law 91-596) (OSHA). 
       17. Standards and codes of the State of Iowa, Cedar County and applicable 

local standards and codes of the City of West Branch. 
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       18. Other standards and codes which may be applicable to acceptable 
standards of the industry for equipment, materials and installation under 
the contract. 

 
 8. 
 

TESTS 

  A. Submit to Engineer duplicate copies of reports by an independent testing 
laboratory showing compliance of construction materials with specifications.  
Selection of testing laboratory subject to approval by Engineer. 

 
  B. Pay cost of all tests including transportation charges on samples. 
   
  C. Provide samples of materials and forms for preparing concrete compression 

cylinders required for laboratory tests; sampling of materials at site and 
preparation of concrete compression cylinders shall be performed by 
Engineer. 

 
  D. Ship no materials to the job until laboratory tests have been furnished which 

show compliance of materials with the specifications. 
 
  E. All materials subject to sampling, testing, inspection and rejection at site by 

Engineer. 
 
  F. Laboratory tests specified herein include the following: 
   1. Asphalt surfacing: minimum of 1 lab stability and density test consisting of 

at least 2 briquettes; minimum of 4 in place density tests and 1 asphaltic 
extraction; see HOT MIX ASPHALT PAVEMENT for additional 
requirements. 

   2. Structural concrete: 2 concrete compression cylinders each day concrete is 
poured; provide 7-day and 28-day tests in accordance with ASTM C39, 
Contractor to hire independent testing laboratory to conduct tests; 
Contractor to pay for testing. 

   3. Concrete pavement: 2 concrete compression cylinders for each 100 CY 
placed; provide at least 2 cylinders each day concrete is poured; provide 
7-day and 28-day tests in accordance with ASTM C39, Contractor to pay 
for testing. 

  
 9. 
 

RESPONSIBILITY OF CONTRACTOR 

  A. Protection of his work. 
 
  B. Protection of all property from injury or loss resulting from his operations. 
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  C. Replace or repair objects sustaining any such damage, injury or loss to 
satisfaction of Owner and Engineer. 

 
  D. Cooperation with Owner, Engineer and representatives of utilities in locating 

underground utility lines and structures.  Incorrect, inaccurate or inadequate 
information concerning location of utilities or structures shall not relieve 
Contractor of responsibility for damage thereto caused by his operation. 

 
  E. Keep cleanup current with construction operations. 
 
  F. Maintain set of record drawings of any changes made as work progresses 

which may vary from contract drawings. 
 
  G. Comply with all Federal, State of Iowa and City of West Branch, Iowa laws 

and ordinances. 
 
 10. TEMPORARY WORK
 

     

  A. Make all temporary connections necessary for maintaining utility service 
during course of work. 

 
  B. Construct temporary drains or bulkheads to keep work in the dry. 
 
 11. 
 

BARRICADES AND LIGHTS 

  A. Erect and maintain barricades and lights in conformance with current Manual 
of Uniform Traffic Control Devices (MUTCD) for protection and warning of 
pedestrians and vehicles.  All barricades, lights and/or watchmen at expense 
of Contractor. 

 
  B. Engineer will not allow work to proceed until all signs, barricades and lights 

are in place; requirements for type of signs and number of signs will be strictly 
enforced; improper signing during construction will constitute "improper 
work" and Engineer will cause Contractor to suspend work. 

 
  C. All signs, barricades, and other traffic control devices used on the project shall 

be furnished, installed and maintained by Contractor; all traffic control 
devices shall be maintained in a state of good repair and shall be cleaned and 
washed periodically as needed. 

 
  D. Certain sections of public streets and sidewalks can be closed with the 

following restrictions: 
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   1. Adequate protection shall be provided for pedestrians; if a section of 
    sidewalk is closed, appropriate signing and barricading shall be utilized; 

signing and barricading shall remain in place until sidewalk is opened for 
pedestrian use. 

   2. Notify City 48 hours prior to street closing.  Maintain one lane of traffic on 
Parkside Drive and one lane of traffic into BP Amoco. 

 
  E. At the end of each working day place barricades and lights as required;   

maintain barricades and lights at all times including non-working hours; 
maintain lights in operable condition at all times. 

 
 12. 
 

FINAL REVIEW AND ACCEPTANCE 

  A. Notify Engineer when installation is considered complete and ready for final 
review. 

 
  B. Owner will accept work and make final payment to Contractor: 
   1. When Engineer has certified that he has reviewed the work of the 

Contractor and stated that the work is complete and in conformance with 
the plans and specifications. 

   2. When Contractor has filed with Owner or Engineer documents called for 
in specifications. 

   3. When all government agencies involved have indicated, in writing, work 
is complete and acceptable. 
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PART 2 – SPECIAL CONSTRUCTION 

 
INDEX 

 1. GENERAL 
 2. COOPERATION WITH OTHERS 
 3. CONSTRUCTION STAKING 
 4. TRAFFIC CONTROL 

 5. MOBILIZATION 
 6. WEATHER LIMITATIONS 
 7. PAYMENT 

 
 1.  
 

GENERAL 

  A. Procedures outlined below are not intended to fully cover all special procedures 
or emergencies which may arise during construction but are offered as an aid to 
Contractor in planning work; Contractor will cooperate with City and Engineer 
to minimize inconvenience, construction delays and interruptions to continuous 
operation of existing sewer system. 

 
  B. Determine location of underground utilities and piping before starting work; 

locations of underground appurtenances are approximate and not guaranteed by 
City or Engineer. 

 
  C. Remove and replace all signs, mail boxes and other appurtenances which 

interfere with construction operations; replace damaged signs at no cost to 
Owner. 

 
  D. Remove and replace culverts as required for construction; if damaged, replace in 

kind with new culvert. 
 
  E. Limit construction operations to property, rights-of-way and easements provided 

by City; provide flagmen, barricades, lights, signs and detours as necessary to 
reroute traffic around construction areas. 

 
  F. Arrange with operating utilities for relocation or temporary removal of utilities in 

conflict with construction and for services needed during construction. 
 
  G. Dispose of materials removed during construction at locations as designated and 

directed by Engineer. 
   1. Dispose of waste products containing putrescible materials at approved 

landfill. 
   2. Dispose of surfacing, broken concrete or rubble, brush, trees, excess 

excavated materials or spoil not suitable for backfill at approved landfill 
unless otherwise directed by Engineer. 
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  H. Provide snowfence around all open trenches or open structures when left 
unattended. 

 
  I. Clean up and provide surface restoration as construction progresses. 
 
  J. Submit complete detailed construction procedure schedule after award of 

contract for planning, scheduling and controlling construction of project. 
 
  K. Contractor will be expected to provide adequate personnel and equipment to 

perform work within specified time of construction. 
 
  L. If delays in delivery of materials become apparent, notify City and Engineer 

promptly; take action to accomplish one of the following: 
   1. Substitute alternate materials with approval of City and Engineer. 
   2. Expedite delivery of materials. 
 
  M. Extensions of contract period will be given consideration upon written request 

of Contractor; request must include valid supporting data and bonafide reasons 
for requesting extension; City expects work to be complete and ready for final 
acceptance within completion time specified. 

 
  N. Protect survey markers of lot corners. 
 
 2.  
 

COOPERATION WITH OTHERS 

  A. Advise all utilities prior to excavating in area where construction might affect 
underground gas, electrical, telephone or water service. 

   1. Advise Owner of proposed construction schedule as it relates to storm and 
sanitary sewer services and water mains. 

   2. Advise telephone company of proposed construction schedule as it relates to 
telephone service. 

   3. Advise power company of proposed construction schedule as it relates to 
electrical power. 

   4. Advise gas company of proposed construction schedule as it relates to gas 
service. 

   5. Advise City Water Superintendent of proposed construction schedule as it 
relates to water service. 

   6.  Advise cable television company of proposed construction schedule as it 
relates to cable television service. 

 
  B. Cooperate with State and Federal regulatory agencies in matters under their 

jurisdiction over construction operations. 
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  C. Cooperate with local governmental agencies; secure necessary building permits 

and arrange for inspections at proper time. 
 
 3. 
 

CONSTRUCTION STAKING 

  A. Contractor responsible for providing all necessary construction staking to allow 
for project construction. 

 
  B. Contractor responsible for accuracy and completeness of all construction 

staking. 
 
  C. Owner or Engineer may review accuracy of construction staking at its own 

discretion at any time. 
 
 4. 
 

TRAFFIC CONTROL 

  A. Provide barricades, signs and lights to protect vehicular and pedestrian traffic 
during construction; comply with GENERAL REQUIREMENTS; see plans for 
details. 

 
  B. Conform to requirements of MUTCD. 
 
 
 5. 
 

MOBILIZATION 

  A. Preparatory work and operations for all items under the contract, including, but 
not limited to those necessary for: 

   1. The movement of personnel, equipment, supplies, and incidentals to the 
project site, 

   2. The establishment of all offices, buildings, and other facilities necessary for 
work on the project, and 

   3. All other work or operations which shall be performed or costs incurred 
prior to beginning work in the various items in the project site. 

 
  B. Mobilization may include bonding, permit, and demobilization costs. 
 
  C. Nothing herein is to be construed to limit or preclude partial payments 

otherwise provided for by the contract. 
 
  D. A contract item for Mobilization will not be included for maintenance 

aggregate, materials, granular surfacing, or for any other minor projects. 
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  E. When the proposal includes a lump sum item for Mobilization, the bidder shall 

indicate the bid price in dollars, and this is the contract price for this item.  
When the proposal does not include a lump sum item for Mobilization, all costs 
incurred by the Contractor for Mobilization are incidental to other work. 

 
 6. 
 

WEATHER LIMITATIONS 

  A. Owner expects paving of improvements during suitable weather within contract 
time period; contract time period includes calendar days for inclement weather; 

   contract time period will not be extended for claims of wet weather or freezing 
   weather. 
 
 
 7. 
 

PAYMENT 

  A. No separate payment will be made for work covered under this part of the 
specifications except as set forth below.  Include all costs in appropriate unit 
prices. 

 
  B. Traffic Control, LS: Lump sum price includes furnishing signs, flagmen, 

barricades, flashers, channelizing devices and other miscellaneous traffic control 
items specified or required by City of West Branch and/or Iowa DOT during 
construction; includes set up, removal and miscellaneous associated work. 

 
  C. Mobilization, LS: Lump sum price includes all costs for transporting all 

necessary equipment and tools to and from site and cleanup of equipment and 
tools from site upon completion of work. 
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PART 3 – EXCAVATION, BACKFILL AND SITEWORK 

 
INDEX 

 1. GENERAL 
 2. DEFINITIONS 
 3. EXCAVATION FOR STRUCTURES 
 4. TRENCH EXCAVATION 
 5. SHEETING, SHORING AND 

BRACING 
 6. DEWATERING 
 7. EXISTING UTILITIES 
 8. BACKFILL FOR STRUCTURES 

 9. TRENCH BACKFILL 
 10. SURFACE RESTORATION 
 11.  UNCLASSIFIED EXCAVATION 
 12. EROSION STONE 
 13. WOOD EXCELSIOR SLOPE 

PROTECTION 
 14. SEWER REMOVAL 
 15. PAYMENT 

 
 1. 
 

GENERAL 

  A. Excavate all materials encountered to depth indicated on plans or specified; 
comply with safety rules of state and federal agencies. 

 
  B. Protect existing pavement from damage during construction if not shown on 

plans for removal; if damage occurs, replace in kind at no cost to Owner. 
 
  C. Remove, replace and repair items such as mail boxes, fences, culverts, storm 

drains, signs, hanging wires and other obstructions to accommodate 
construction equipment or to facilitate excavation; cost to remove and replace is 
incidental to construction. 

 
  D. Stockpile excavated material suitable for backfill or embankment; dispose of 

remaining material at site secured by Contractor. 
 
  E. Remove spoil not suitable for backfill; dispose of at site secured by Contractor; 

removal is incidental to construction, include cost in appropriate unit prices. 
 
  F. Where new work crosses existing utilities or utility services, excavate in 

advance of pipe laying; determine crossing arrangement including exact 
construction line and grade. 

 
  G. Reference to percent maximum density shall mean a soil density not less than 

stated percent of maximum density for soil as determined by ASTM D698 
Moisture-Density Relations of Soils using 5.5-lb. Rammer and 12-in. Drop 
(Standard Proctor method). 
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  H. Install signing and barricades for traffic control in accordance with Manual on 
Uniform Traffic Control Devices; include cost in appropriate unit or lump sum 
price. 

 
 2. 
 

DEFINITIONS 

  A. Earth: all materials, including clay, silt, sand, gravel, hardpan, disintegrated 
shale, highly weathered and broken limestone, debris, junk, brick, loose stones 
and boulders which can be removed by use of suitable excavating equipment 
and pneumatic tools. 

 
 3. 
 

EXCAVATION FOR STRUCTURES 

  A. Includes excavation for intakes, manholes and other appurtenances. 
 
  B. Excavate as required to firm, undisturbed soil; if excavation is carried below 

bottom of foundations as shown on plans, fill with Class B concrete or pipe 
bedding material as directed by Engineer at no expense to Owner. 

 
  C. Provide sheeting, shoring and bracing where required to hold walls of 

excavation or to protect existing structures, pavement or utilities or to provide 
safety for workmen. 

 
  D. When unstable material is encountered which will not, in opinion of Engineer, 

provide suitable foundation, Engineer will authorize in writing and direct 
removal and replacement with granular bedding material; authorized 
overexcavation and backfill will be paid for as Stabilizing Material. 

   1. Authorized remedial measures not covered by contract unit prices will be 
paid for as Extra Work. 

 
 4. 
 

TRENCH EXCAVATION 

  A. Keep width of trench as narrow as possible and still provide adequate room for 
backfill and jointing.  

 
  B. Keep sides of trench as nearly vertical as practicable; maintain vertical walls of 

excavation below top of pipe.  Use sheeting and shoring as required to protect 
pavement not shown for removal. 
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  C. Bottom of sewer and culvert trench: 
   1. Provide hand shaped trench bottom in undisturbed earth for pipe support; if 

trench depth is overexcavated, backfill with pipe bedding to elevation of top 
of hand shaped section. 

   2. Where type of sewer pipe bedding requires granular material it is referred to 
as Pipe Bedding on Standard Drawings and specifications. 

   3. Excavate full depth by machine; place pipe bedding in bottom of trench if 
trench depth exceeds depth for hand shaped pipe support. 

   4. Pipe bedding: sharp, clean crushed stone; comply with the following 
graduation, dependent upon pipe diameter. 

   
 

 
Pipe Diameter 

8"-18" Over18" 
Sieve % Passing 
1-½" 

% Passing 
 100 

1" 100 95-100 
¾" 80-90 35-70 
½" 35-70 25-50 
3/8 20-40 " 10-30 

No. 4 0-5 0-5 
 
    a. Engineer may authorize change in gradation subject to materials 

available locally at time of construction. 
   5. Compact pipe bedding by rodding or slicing with shovel. 
   6. Provide bell holes at each pipe joint in pipe bedding; provide access around 

circumference of pipe for proper jointing. 
   7. Pipe bedding is incidental to construction; include cost in unit price for 

Sewer Pipe in Place. 
 
  D. When unstable material is encountered which may not provide a suitable 

foundation for pipe: 
   1. Notify Engineer immediately. 
   2. Engineer will investigate questionable material to determine its suitability for 

pipe foundation. 
   3. If material is considered unsuitable for foundations, Engineer will specify 

and authorize remedial measures in writing. 
   4. If removal of unsuitable material is authorized: 
    a. Replace with stabilizing material. 
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    b. Stabilizing material: sharp, clean crushed stone; comply with following 
gradation: 

Sieve 
2-1/2" 

% Passing 
100 

2" 90-100 
1-1/2" 35-70 

1" 0-15 
1/2" 0-5 

 
    c. Place pipe bedding on top of stabilizing material. 
    d. Authorized overexcavation and stabilizing material will be paid for as 

Stabilizing Material. 
   5. Authorized remedial measures not covered by contract unit prices will be 

paid for as Extra Work. 
 
  E. Excavate by hand: 
   1. Under tree roots 3" and larger. 
   2. Under and around utilities. 
   3. Where overhead clearance prevents use of machine. 
   4. To protect trees and shrubs where shown on plans. 
 
  F. Trenches in parks, parkings, lawns, street rights-of-way, pastures and farm fields: 
   1. Remove top 18" of topsoil and store in segregated stockpiles for backfill 

prior to trench excavation. 
 
 5. 
 

SHEETING, SHORING AND BRACING 

  A. Construct tight sheeting, shoring and bracing to hold walls of excavation where 
shown on plans or at other locations, to provide safety for workmen, to protect 
existing utilities or structures or to permit construction in the dry; provide 
method to contain work within construction limits. 

 
  B. Sheeting, shoring and bracing is incidental to construction; include cost in 

appropriate unit price. 
 
 6. 
 

DEWATERING 

  A. Do all work in the dry; obtain Engineer's approval on methods of dewatering. 
 
  B. Provide for handling of water encountered during construction. 
 
  C. Lay no pipe in or pour no concrete on excessively wet soil. 
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  D. Prevent surface water from flowing into excavation; remove water as it 
accumulates. 

 
  E. Divert stream flow away from areas of construction. 
 
  F. Do not pump water onto adjacent property without approval of Engineer. 
 
  G. Cost of dewatering is incidental to construction. 
 
 7. 
 

EXISTING UTILITIES 

  A. Locations of utility lines, mains, cables and appurtenances are in accordance 
with information provided by utility companies and from records of Owner; 
confirm locations of underground utilities by excavating ahead of work; 
Contractor fully responsible for damage to utilities during construction. 

 
  B. Conflicting utilities not shown on plans, except services: notify Engineer 

immediately. 
 
  C. Utility services are not generally shown on plans; protect services during 

construction. 
 
  D. Water main and sanitary sewer conflicts: notify Owner and Engineer 

immediately; provide all necessary shut-down, repair and relocation where 
conflicts occur; furnish labor, equipment, pipe and fittings; when broken due to 
carelessness, repair is incidental to construction. 

 
  E. Utility lines, poles and appurtenances, except water mains and sewer lines, in 

direct conflict with line and grade of work will be relocated by utility company 
before or during construction at no expense to Contractor unless plans direct 
Contractor to perform work; Owner will advise utility companies of lines, poles 
and appurtenances to be moved after award of contract; cooperate with utility 
companies in relocation of lines, poles and appurtenances. 

 
  F. Support and protect, by timbers or other means, all utility pipes, conduits, 

poles, wires or other apparatus not to be moved; protective measures subject to 
approval of Engineer. 
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  G. No utility or utility service will be moved to accommodate equipment, method 
of operation or for convenience of Contractor when utility or utility services 
does not conflict directly with line and grade of work; arrange with utility 
company for relocation with approval of new location by Owner and Engineer; 
relocation is incidental to construction. 

 
 8. 
 

BACKFILL FOR STRUCTURES 

  A. Backfill after concrete or masonry has cured, and waterproofing, if specified, has 
been inspected and approved by Engineer. 

 
  B. Backfill with material removed from excavation; use no debris, frozen earth, 

large clods, stones or other unsuitable material. 
 
  C. Backfill simultaneously on all sides of structure; save structure from damage at 

all times. 
 
  D. Compact backfill at manholes and intakes to density not less than specified for 

adjacent trench. 
 
  E. Terminate at elevation shown on plans; dispose of excess excavation as directed 

by Engineer. 
 
  F. Prepare backfill for surface restoration as specified for adjacent trench. 
 
 9. 
 

TRENCH BACKFILL 

  A. Backfill trench immediately after Engineer has recorded location of connections 
and appurtenances and testing has been completed, or at Engineer's direction. 

 
  B. Allow no more than 50' of trench to be open at one time; construct manholes 

and appurtenances and backfill as work progresses; do not leave trenches open 
more than 24 hours; fence all open trenches with snowfence; place steel posts 
at maximum 8' intervals. 

 
  C. Use no large stones, large clods, organic matter, rubbish, frozen or unsuitable 

materials, in backfill. 
 
  D. Backfill simultaneously on both sides of pipe to prevent displacement. 
    
  E. Hand place and carefully compact backfill to 1' over top of pipe. 
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  F. Backfill to 1' over top of sewer in layers not to exceed 6"; moisten if required; 
compact to 90% maximum density; compact backfill above 1' over top of pipe 
to minimum 90% maximum density. 

 
  G. Fill upper 18" portion of trench with topsoil where construction area is to be 

seeded; shape roadways and ditches to original grades, replace surfacing 
material where trench is in streets, driveways or parking areas. 

 
  H. New line below existing water or gas main: backfill under existing water or gas 

main with pipe bedding material; compact to 95% maximum density; length of 
pipe bedding material backfill at elevation of existing utility: equal to depth of 
excavation below utility; pipe bedding material backfill is incidental to sewer 
construction. 

 
  I. If removal of sheeting disturbs compacted backfill, recompact backfill to comply 

with specifications. 
 
     J. If settlement of any trench occurs within period of guarantee and bond; refill, 

compact, level off and restore surfacing. 
 
 10. SURFACE RESTORATION
 

  

  A. All trenches not under street pavement: replace 18" of topsoil removed during 
excavation. 

 
  B. Replace damaged flowers, shrubbery and trees with new plantings of equal type 

and quality at no cost to Owner. 
 
  C. Grade embankment and tops of trenches to smooth, uniform lines without large 

lumps, clods or debris. 
 
  D. Dispose of all brush and rubbish at approved site. 
 
  E. Seed all areas disturbed by construction unless otherwise shown on plans or 

directed by Engineer. 
 
  F. Prepare site for seeding by discing, harrowing and hand raking or other means 

following site grading; work soil to depth of 3". 
 
  G. Precede seeding with uniform application of commercial grade fertilizer at rate 

per acre of 20 lbs. of nitrogen, 40 lbs. of phosphorous and 20 lbs. of potassium 
(400 lbs. of fertilizer grade 5-10-5 per acre, or approved equal); cultivate area 3" 
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deep and work with harrow within 24 hours before seeding; smooth surface to 
eliminate clods and lumps before seeding. 

 
  H. Seeding in street parkings, lawns and developed areas (Type 1): 
   1. Seed at rate of 4 lbs. per 1,000 SF with following mixture proportioned by 

weight: 
Seed 

Kentucky Bluegrass 

Percent 

35 
Annual Rye 25 
Perennial Rye 20 
Creeping Red Fescue 10 
Chewing Fescue 10 

 
  I. Seeding in all other areas (Type 2): 
   1. Seed at rate of 1.25 lbs. per 1,000 SF with the following mixture 

proportioned by weight: 
Seed 

Bromegrass 

Percent 

60 
Alfalfa 20 
Red Clover 12 
Alsike Clover 8 

 
   2. Add rye to seed mixture at rate of 1 bushel per acre if seeded between 

August 15 and October 15; add oats at rate of 1-1/2 bushels per acre if 
seeded between April 1 and May 30. 

   3. Inoculate alfalfa and clover seed not more than 8 hours before sowing.  
 
  J. Seed areas between dates of April 1 and May 30 or August 10 and 

September 30. 
 
  K. Cover seed by rolling with cultipacker, or by dragging or hand raking. 
 
  L. Mulch all seeded areas; mulch: dry oat straw at rate of 4,000 lbs. per acre; 

stabilize mulch with tiller designed to anchor mulch to soil. 
 
  M. Water seeded area sufficiently to saturate seed bed; continue watering all areas 

until growth is established; cost of watering is incidental to cost of seeding. 
   
  N. Contractor is responsible for turning over to Owner full stand of grass; replant or 

redevelop bare spots or areas not attaining full stand of grass during first 
growing season. 
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11.  
 

UNCLASSIFIED EXCAVATION 

  A. Prepare site, excavate, place and compact excavated materials to required 
elevations and cross sections. 

 
  B. Scarify, disc and roll foundation areas as necessary to provide proper bond with 

first layer of new fill. 
 
  C. Place no roots, brush, grass or other organic material in embankment; place no 

material on embankment when material or foundation is frozen. 
 
  D. Use fill material free of lenses, pockets, streaks or layers of materials differing 

from surrounding materials. 
 
  E. Cut bench in existing grade at toe of new embankment. 
 
  F. Construct embankment in horizontal layers not more than 8" in loose thickness. 
 
  G. Deposit each layer over full width of embankment as separate and distinct 

operation. 
 
  H. After layer is deposited, smooth to uniform depth by means of suitable motor 

patrol or bulldozer. 
 
  I. Compact selected materials in horizontal layers with tamping or sheepsfoot 

roller; use roller designed to provide at least 250 psi distributed on one row of 
knobs. 

 
  J. Compact layer by rolling with tamping type roller until full weight of roller is 

supported by tamping feet, but with not less than one pass per inch of loose 
thickness of layer. 

 
  K. Roller will be considered to be supported entirely on its tamping feet when feet 

do not penetrate more than 3" into material being compacted. 
 
  L. If soil is wet so that it will not sufficiently compact by one passage of roller per 

inch of loose thickness, provide one discing per 2" of loose thickness. 
   1. Cut and stir full depth of layer. 
   2. Allow interval of not longer than 2 hours between successive discings, or as 

directed by Engineer. 
   3. After discing is completed, compact layer by specified rolling 
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  M. If soil is dry so that it will not satisfactorily compact by rolling, moisten material 

before compaction; manipulate material to secure proper distribution of 
moisture before compaction. 

 
  N. Place fill and compact on all sides of structures to same level as fill operation 

progresses to protect structures against displacement or other damage. 
 
  O. Areas adjacent to structures which cannot be tamped with rollers: hand tamp 

with mechanical tamper to same degree of compaction as specified for other 
parts of embankment. 

 
  P. Whenever operations are suspended during period rain is likely to occur, 

smooth and compact surface to shed water readily. 
 
  Q. Compact all excavated material used for embankment to not less than 95% 

maximum density with moisture content between  -1% and +3% of optimum; 
maximum density determined by ASTM D698. 

 
 12. 
 

EROSION STONE 

  A. Place erosion stone at locations and thickness as shown on plans or as directed 
by Engineer. 

 
  B. The gradation of the erosion stone material shall conform to CLASS C riprap 

according to IDOT Section 4130.01 and 4130.02. 
 
  C. Place over geotextile filter conforming to IDOT 4196.01; geotextile filter under 

erosion stone is incidental to erosion stone; include cost in unit price for 
erosion stone. 

   1. Install geotextile filter material and erosion stone in accordance with 
manufacturers recommendations. 

 
 13. 
 

WOOD EXCELSIOR SLOPE PROTECTION 

  A. Provide wood excelsior slope protection at locations specified on plans, or as 
directed by Engineer.  Install in accordance with manufacturer’s instructions.  
Wood excelsior slope protection shall be degradable straw blankets with 
lightweight plastic netting on both sides and shall have a functional longevity of 
at least 12 months. 
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  B. Wood excelsior slope protection shall be placed after seeding has been 
completed and area has been cleared of all debris. 

 
 14. 
 

SEWER REMOVAL 

  A. Remove storm sewer pipes where shown on plans or as directed by Engineer.  
Includes off-site disposal and trench backfill. 

 
 15. 
 

PAYMENT 

  A. No separate payment will be made for work covered in this part of the 
specifications except as set forth below.  Contract unit prices shall include all 
costs for each item of work. 

 
  B. If items, for which no unit prices are shown on Proposal, are required during 

construction, contract price shall be adjusted on basis of unit price negotiated 
with Contractor. 

 
  C. Unclassified Excavation (Class 10), CY: Unit price includes furnishing all labor, 

materials and equipment necessary for excavation as specified and shown on 
plans including preparing embankment and fill areas by plowing, scarifying, 
discing and benching of sloped areas, dewatering, excavating, loading, hauling, 
depositing, compacting, testing, and miscellaneous associated work including 
cleanup at locations shown on plans or as directed by Engineer. 

   1. Includes stripping and disposal of existing vegetation where specified. 
   2. Includes segregating and stockpiling topsoil and suitable material. 
   3. Includes overexcavation and respreading topsoil. 
   4. Includes removing and disposing of all excess excavated material as 

specified. 
 
  D. Seeding, LS: Lump sum price includes all labor, materials and equipment 

necessary for site preparation, fertilizing, seeding, mulching, watering and 
miscellaneous associated work. 

 
  E. Erosion Stone, Tons: Unit price includes full compensation for labor, materials, 

and equipment necessary to place rip-rap at locations shown on plans. 
   1. Quantity of erosion stone placed for slope protection will be based on 

erosion stone placed over geotextile filter material for length, width and 
thickness shown on plans or as directed by Engineer. 

   2. Conversion from volume to weight measure for erosion stone will be based 
on 100 lbs. per cubic foot of erosion stone; geotextile filter material is 
incidental to construction. 
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  G. Wood Excelsior Slope Protection, Sq: Unit price includes furnishing wood 

excelsior slope protection, handling, laying, anchors, anchoring, materials, and 
equipment necessary for installation and miscellaneous associated work. 

 
  H. Structure Removal, LS: Lump sum price includes all labor, materials, and 

equipment necessary to remove structures as shown on plans including 
excavating, offsite disposal and miscellaneous associated work. 

 
  I. Sewer Removal, LF: Unit price includes all labor, materials, and equipment 

necessary to remove storm pipes including offsite disposal and miscellaneous 
associated work.   
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PART 4 – PIPES AND STRUCTURES 

 
INDEX 

 1. WORK INCLUDED 
 2. GENERAL 
 3. PIPE MATERIALS 
 4. PIPE JOINTS 
 5. JOINT PROTECTION AND 

INSPECTION 

 6. SEWER PIPE INSTALLATION 
 7. CONNECTIONS BETWEEN 

DISSIMILAR PIPE 
 8. WATER MAIN CONFLICTS 
 9. INTAKES AND MANHOLES 
 10. PAYMENT 

 
 1. 
 

WORK INCLUDED 

  A. All sewers, piping, intakes, and appurtenances. 
    
 2. 
 

GENERAL 

  A. Before installation, verify all measurements including: 
   1. Location of appurtenances and connections to existing sewers. 
   2. Type and location of joints on existing sewers at points of connection. 
   3. Outside diameter of existing sewers. 
 
  B. Make necessary field measurements to determine pipe laying lengths; work pipe 

into place without forcing or springing. 
 
  C. Details of existing pipe not guaranteed. 
 
 3. 
 

PIPE MATERIALS 

  A. Reinforced concrete pipe (RCP): ASTM C76, tongue and groove Class III, Wall 
B; install on hand shaped trench bottom. 

 
  B. Reinforced concrete flared end section: construct with reinforcing steel and 

concrete in accordance with ASTM C76; strength not less than adjoining pipe 
sections; use where shown on plans. 

   1. Provide two pipe connectors on last three pipe joints at each flared end 
section.  Provide toe wall. 

 
  C. Corrugated polyethylene pipe (PE): conform to IDOT 4143.01 for longitudinal 

subdrains. 
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 4. 
 

PIPE JOINTS 

  A. Reinforced concrete pipe (RCP) and reinforced concrete arch pipe (RCAP): cold 
applied rubber asphalt jointing material, FS SS S 0210; apply cold joint 
compounds to bottom half of groove and top half of matching tongue; wipe 
joint clean for smooth invert; wrap joints with filter fabric; use filter fabric 
wrapped joint without joint compound every 50' for dewatering groundwater. 

 
 5. 
 

JOINT PROTECTION AND INSPECTION 

  A. Carefully protect joints from injury while handling and storing pipe. 
 
  B. Use no deformed, gouged or otherwise impaired joints. 
 
  C. Clean bell and spigot surface of dirt and foreign matter before jointing pipe. 
 
  D. Make joints in strict accordance with manufacturer's recommendations. 
 
 6. 
 

SEWER PIPE INSTALLATION 

  A. Before laying pipe, verify all measurements at site; make necessary field 
measurements to accurately determine sewer make-up lengths or closures. 

 
  B. Begin at lowest point in line; lay groove or bell ends pointing upstream. 
 
  C. Keep pipe free of all dirt and foreign material. 
 
  D. Use no defective pipe; check each length for defects and hairline cracks at ends 

prior to lowering into trench. 
 
  E. Lower pipe carefully into trench; lay true to line and grade. 
 
  F. Provide a smooth and uniform invert; hand shape trench bottom; bear spigots 

against bell shoulders. 
 
  G. Pull joints together with equipment recommended by pipe manufacturer; do not 

use backhoe to push joints together. 
 
  H. Line and grade: 
   1. Provide, install and operate laser light equipment for line and grade control. 
   2. Provide and install detection equipment to constantly monitor laser light to 

prevent movement or drift of light from line and grade. 
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   3. Check line and grade of each pipe with laser light. 
   4. Provide stakes for line and grade as specified hereinbefore. 
 
  I. Continuously check alignment of sewer by flashing light between manholes or 

between last piece of pipe laid and opening at downstream manhole.  Correct 
misalignment, displacement or otherwise defective sewer at Contractor's 
expense. 

 
 7. 
 

CONNECTIONS BETWEEN DISSIMILAR PIPE 

  A. Provide manufactured adaptor or coupling; if not available: provide concrete 
collar 6" thick and 12" each way from joint; reinforce with 6x6-W2.9 x W2.9 
welded wire fabric. 

 
  B. Cover joint with burlap diaper band; bind at edge with No. 9 tie wires. 
 
 8. 
 

WATER MAIN CONFLICTS 

  A. Notify Engineer of any water main or service line conflicts.   
 
 9. 
 

INTAKES AND MANHOLES 

  A. Intakes: 
   1. Construct intakes as shown on IDOT Standard Road Plans and as noted on 

plans. 
 
  B. Storm Sewer Manholes: 
   1. Secure frame and adjusting rings to upper manhole section to prevent 

movement of frame or entry of water; grout frame in place. 
   2. Provide concrete adjusting rings on manholes as necessary to place cover to 

grade or to required elevation; provide two adjusting rings minimum; 
maximum height of manhole adjustment using adjusting rings: 12"; secure to 
upper manhole section; make joints with bituminous jointing material to 
prevent entry of water. 

   3. Construct manholes as shown on IDOT Standard Road Plans and as noted 
on plans. 

  
 10. 
 

PAYMENT 

  A. No separate payment will be made for work covered in this part of the 
specifications except as set forth below.  Contract unit prices include all costs 
for each item of work. 
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  B. Storm Sewer Pipe in Place, LF: 
   1. Unit price includes furnishing pipe, flared end sections, handling, laying, 

hand shaped trench bottom, materials, trench excavation, dewatering, 
connections between dissimilar pipes, sheeting, shoring and bracing and 
miscellaneous associated work. 

   2. Does not include additional cost of sheeting left in place at Engineer's 
direction, extra pipe bedding and sand backfill at Engineer's direction; 
Engineer will direct Contractor to use crushed stone pipe bedding material 
where trench is excavated below bottom of pipe and hand shaping of trench 
bottom below pipe is not in undisturbed earth. 

   3. Length will be measured along centerline of pipe from end of flared end 
section to inside face of structure or intake wall with no deduction for 
intakes in between. 

 
  C. Intakes, Ea.: Unit price includes furnishing, installing, excavating, concrete, 

frame and cover, blocks, reinforcing, backfill and miscellaneous associated 
work. 

 



 
5-1 

 
368101 

 
PART 5 – EARTHWORK AND INCIDENTALS FOR PAVEMENT 

 
INDEX 

 1. GENERAL 
 2. SURFACE REMOVAL 
 3.  EXCAVATION 
 4.   SUBGRADE PREPARATION 
 5. SUBGRADE TREATMENTS 
 6.  MODIFIED SUBBASE 

 7. ABUTTING PAVEMENTS  
 8. EXISTING UTILITIES 
 9. REMOVAL OF HMA SURFACING 

(MILLING) 
 10. PAYMENT 

 
 1. 
 

GENERAL 

  A. This part of the specifications includes earthwork and incidentals to complete 
grading for placement of pavement. 

 
  B. Reference to percent maximum density shall mean a soil density not less than 

the stated percent of maximum density of optimum moisture content for soils as 
determined by ASTM D698 Moisture-Density Relations of Soils using 5.5-lb. 
Rammer and 12-in. Drop. (Standard Proctor Method). 

 
  C. Do work in accordance with best present-day installation and construction 

practices. 
 
 2. 
 

SURFACE REMOVAL 

  A. Remove existing surfacing to limits shown on plans. 
   1. Cut vertically and horizontally on straight lines; saw cut full depth of 

surfacing. 
   2. Portland cement concrete pavement: remove to nearest joint or as directed 

by Engineer and as shown on plans; cut steel as necessary. 
   3. Sidewalk, and curb and gutter: remove existing concrete to nearest joint or 

as directed by Engineer and as shown on Standard Drawings or plan; use 
saw or other devices to cut smooth, even lines perpendicular to existing 
pavement surface. 

   4. Asphalt pavement: cut to a neat line.  Mill or grind asphalt paving to break 
up surface into particles that can be blended with granular subbase.  Asphalt 
shall be processed such that 100% of the material is a nominal 2” maximum 
size.  Material shall be of sufficiently stable quality to resist distortion during 
pavement construction. 

   5.  Milling of existing surfacing can include 3" asphalt surfacing and any depth 
of granular base material beneath paving that is required to facilitate milling 
operation.  Milled pavement is to be blended evenly with existing granular 
base material and stockpiled for reuse beneath new paving.  
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   6. If remaining surfacing along saw cut line becomes cracked or broken during 
construction, provide additional saw cuts, surface removal and surface 
replacement as directed by Engineer at no cost to Owner. 

 
  B. Dispose of waste and excess material not suitable for reuse at acceptable 

disposal area. 
 
 3.  
 

EXCAVATION 

  A. Excavate all materials encountered to depth indicated or specified; comply with 
safety rules of state and federal governments.  Excavate to subgrade required for 
pavement construction. 

 
  B. Schedule work to keep streets, roads and utilities in usable condition; avoid 

inconvenience to property owners insofar as practicable during construction. 
 
  C. Remove, replace and repair items such as fences, culverts, signs, hanging wires, 

shrubbery, flowers, trees and other obstructions to accommodate construction 
equipment or to facilitate excavation. 

 
  D. Remove trees, plantings and shrubbery where shown on plans; remove other 

plantings only with written authorization of Engineer; any plantings removed or 
damaged for convenience of Contractor: replace with equal plantings at no cost 
to Owner. 

 
  E. Dispose surplus excavated material as directed. 
 
  F. Provide temporary drainage facilities to prevent damage to public or private 

interests when necessary to interrupt natural drainage or flow of artificial drains. 
 
  G. Restore original drains as soon as work will permit. 
 
  H. Contractor liable for damage resulting from neglect to provide for interrupted 

natural or artificial drainage. 
 
  I. Do not damage pavement or disturb subgrade beneath existing pavement which 

will not be removed. 
 
  J.  Grade and shape earth surfaces within grading limits to specified cross section; 

finish earth surfaces as specified hereinafter. 
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  K.  Install signing and barricades for traffic control in accordance with Manual on 
Uniform Traffic Control Devices; include cost in appropriate unit or lump sum 
Price. 

 
  L.  Include all earthwork cost in unit price for Modified Subbase. 
 
 4. 
 

SUBGRADE PREPARATION 

  A. Provide uniform composition at least 6" below pavement subbase for full width 
of pavement plus 2' beyond edge of pavement; roll and scarify materials, mix 
and re-compact, or otherwise treat to produce a uniform condition. 

 
  B. Remove and dispose of stones over 4" in size from loosened portion of 

subgrade. 
 
  C. Construct subgrade with uniform density for a width of proposed pavement plus 

2' beyond edge of pavement; density: not less than 95% maximum density. 
 
  D. In areas where roller cannot compact; provide approved selected material; 12" 

minimum thickness; compact to 95% maximum density with vibrator tamper. 
 
  E. Construct subgrade such that after rolling, surface will be at required grade and 

cross section. 
 
  F. Fill depressions that develop during rolling with suitable material; continue 

rolling until subgrade is uniformly firm, properly shaped and true to grade and 
cross section. 

   1. Maintain until pavement is placed. 
   2. Remove materials which will not compact readily under roller; replace with 

materials which will compact readily; again roll that portion of subgrade. 
 
  G. If ruts or other objectionable irregularities form in subgrade during construction, 

reshape and re-roll subgrade before placing pavement; fill ruts or other 
depressions with material similar to other subgrade material. 

 
 5. 
 

SUBGRADE TREATMENTS 

  A. Use only to correct subgrade condition where specified density cannot be 
obtained by other methods prior to placement of pavement. 

 
  B. Granular subbase for pavement: use uniform mixture of granular material, 

uniformly moistened, placed on prepared subgrade; Contractor may use as 
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suitable material to fill depressions in subgrade, such use considered incidental 
to construction at Contractor's expense. 

   1. Use crusher run limestone, crusher run sandstone, limestone screenings, soil 
aggregate, pit run gravel or a mixture of sand or pit run gravel with crushed 
limestone or limestone screenings. 

   2. Use mixture uniform in composition, with no visible segregation of 
constituent materials. 

   3. If constituent materials are proportioned, blend to homogeneous mixture 
before placing on subgrade. 

   4. Not more than 5% of finished mixture shall be retained on sieve having 
square openings equal to one-third nominal thickness of subbase and not 
more than 25% shall pass No. 200 sieve. 

 
  C. Lime subgrade treatment for concrete pavement: 
   1. Provide lime, 20 lbs. per square yard, in top 6" of subgrade. 
   2. Mix until uniform consistency is obtained; add water as required for 

optimum moisture content and compact to specified density. 
   3. Lime: use hydrated lime: ASTM C207, Type N. 
 
 6. 
 

MODIFIED SUBBASE 

  A. Construct 6" thick modified subbase for full width of pavement plus 3' beyond 
edge of pavement. 

 
  B. Comply with IDOT Section 2115, except 2115.05nd 2115.06. 
 
  C. Includes 6" thickness for areas under PCC drive and sidewalks. 
 
 7. 
 

ABUTTING PAVEMENTS 

  A. Drill into existing portland cement concrete slabs abutting new portland cement 
concrete construction and install dowels as detailed in IDOT Standard Road 
joint detail PV-101; dowels 18" long at 12" centers; ¾" dowels for 7" thick 
pavement; cost is incidental to pavement construction. 

 
 8. 
 

EXISTING UTILITIES 

  A. Locations of utility lines, mains, cables and appurtenances are in accordance 
with information provided by utility companies and from records of Owner; 
confirm locations of underground utilities by excavating ahead of work; 
Contractor fully responsible for damage to utilities during construction. 
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  B. Conflicting utilities not shown on plans, except services: notify Engineer 
immediately. 

 
  C. Utility services are not generally shown on plans; protect services during 

construction. 
 
  D. Water main and sanitary sewer conflicts: notify Owner and Engineer 

immediately; provide all necessary shut-down, repair and relocation where 
conflicts occur; furnish labor, equipment, pipe and fittings; when broken due to 
carelessness, repair is incidental to construction. 

 
  E. Utility lines, poles and appurtenances, except water mains and sewer lines, in 

direct conflict with line and grade of work will be relocated by utility company 
before or during construction at no expense to Contractor unless plans direct 
Contractor to perform work; Owner will advise utility companies of lines, poles 
and appurtenances to be moved after award of contract; cooperate with utility 
companies in relocation of lines, poles and appurtenances. 

 
  F. Support and protect, by timbers or other means, all utility pipes, conduits, poles, 

wires or other apparatus not to be moved; protective measures subject to 
approval of Engineer. 

 
  G. No utility or utility service will be moved to accommodate equipment, method 

of operation or for convenience of Contractor when utility or utility services 
does not conflict directly with line and grade of work; arrange with utility 
company for relocation with approval of new location by Owner and Engineer; 
relocation is incidental to construction. 

 
 9. 
 

REMOVAL OF HMA SURFACING (MILLING) 

  A. Mill pavement surface to depth specified on plans to sound surface. 
 
  B. Mill existing surface to provide uniform cross section. 
 
  C. Equipment for milling asphaltic concrete: in accordance with IDOT 2531.03, A. 
 
  D. Mill surfacing according to IDOT 2531.03, B. 
 
  E. Surface cleaning: clean pavement prior to resurfacing with power broom to a 

clean hard surface. 
   1. Clean milled areas which become dirty prior to surface placement at no 

additional cost to Owner. 
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   2. Thoroughly dry surface prior to application of tack coat and asphaltic 
concrete paving mixture. 

 
 10. PAYMENT
 

  

  A. No separate payment will be made for work covered in this part of the 
specifications.  Include all costs in appropriate unit price. 

 
  B.  Pavement Removal, SY or LF: Unit price includes full depth sawing, removal, 

trucking, salvage or disposal and miscellaneous associated work.  Includes 
removal of HMA pavement, PCC pavement, curb and gutter, and sidewalk. 

 
  C. Modified Subbase, CY: Unit price includes all labor, materials, and equipment 

necessary to excavate, furnish, place, compact and construct to finished 
subgrade at locations shown on plans, 6" in depth. 

 
  D. Removal of HMA Surfacing (Milling), 3" Depth, SY: Unit price includes 

furnishing all labor, equipment and incidentals necessary for milling existing 
asphaltic concrete surfacing as specified and shown on plan drawings. Includes 
milling, loading, hauling and removal of excess milling material from job site 
and delivery to city facility as directed by Owner. 

 
  E. Excavation (Class 13), CY: Unit price includes all labor, material and equipment 

necessary to excavate and waste excess soil from areas of roadway grade 
adjustment, rock excavation, rubble excavation where noted on plans and in the 
specifications, and miscellaneous associated work including cleanup.  
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PART 6 – PORTLAND CEMENT CONCRETE PAVEMENT 

 
INDEX 

 1. GENERAL 
 2. MATERIALS 
 3. STORAGE AND PROTECTION 

OF MATERIALS 
 4. PROPORTIONS FOR MIX 
 5. MIXING 
 6. EQUIPMENT REQUIREMENTS 

FOR PAVEMENT 
CONSTRUCTION 

 7. PAVEMENT CONSTRUCTION 
 8. CURING AND PROTECTION 
 9. RESTRICTIONS 
 10. DEFECTS 
 11. SIDEWALK CONSTRUCTION 

AND DRIVEWAY APPROACH  
 12. PAYMENT 
  

  
1.  
 

GENERAL 

  A. This part of the specifications includes construction of portland cement concrete 
pavement, curb and gutter, and sidewalks, using preset forms on prepared 
subgrade or subbase. 

   1. Prepare subgrade or subbase as specified. 
   2. Construct curb and gutter as specified hereinafter. 
 
  B. Non-reinforced portland cement concrete pavement includes deformed tie bars 

and joints as shown on plans.  
 
 2. 
 

MATERIALS 

  A. Portland cement: ASTM C150, Type I. 
 
  B. Admixtures: 
   1. Air entraining: ASTM C260; no admixtures containing chlorides will be 

permitted. 
   2. Retarding: a suitable retarding admixture may be used during hot weather, 

with approval of Engineer. 
   3. Calcium chloride not permitted. 
 
  C. Fine aggregate: 
   1. Clean, hard, durable particles of natural sand, free from injurious amounts of 

silt, shale, coal, organic matter or other deleterious substances. 
   2. Deleterious substances: not more than 2.0% shale and coal by weight 

retained on No. 16 sieve. 
   3. Organic matter: other than coal, not more than standard reference color; 

ASTM C40. 
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   4. Conform to following sieve analysis: 
 

Sieve Size 
 

% Passing 
 

3/8" 100 
No. 4 90-100 
No. 8 70-100 

No. 200 0-1.5 
 
   5. Percent passing one sieve and retained on next higher number sieve not 

more than 40% when sieved through 4 and 8 numbered sieves. 
   6. Mortar strength at 7 days not less than 1.5 times standard sand strength 

when tested in accordance with IDOT Laboratory Test Method 212. 
 
  D. Coarse aggregate: 
   1. Clean, hard, durable particles of crushed limestone free from injurious 

amounts of objectionable materials. 
   2. Objectionable materials not more than:  

 

Clay lumps 

Percent 

0.5 
Coal and carbonaceous shale 0.5 
Sticks (wet weight) 0.1 
Total of all shale and coal combined 1.0 
Organic material other than coal and sticks 0.0 
Unsound chert particles retained on 3/8" sieve 3.0 

 
    a. Chert particles breaking into three or more pieces in freezing and 

thawing test, IDOT Laboratory Test Method 211, Method A, are 
considered unsound. 

   3. Conform to following sieve analysis: 
 

Sieve Size 
 

% Passing 
 

1-1/2" 100 
1" 50-90 

3/4" 30-80 
1/2" 20-75 
3/8" 5-55 

No. 4 0-10 
No. 8 0-5 

No. 200 0-1.5 
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   4. Percent of wear, AASHTO T96, Grading A or B, not to exceed 35 for gravel, 
50 for crushed stone which contains 90% or more calcium carbonate or 45 
for all other crushed stone. 

   5. Particle durability: IDOT Section 4115.01B, Class 3. 
 
  E. Water: clean and clear, free from salt, oil, acid, strong alkalis, vegetable matter 

or other substances injurious to concrete. 
   1. Water may be heated for cold weather paving operations; anti-freezing 

agents not permitted. 
 
  F. Reinforcing steel: 
   1. Deformed bars: billet steel; ASTM A615, Grade 40 or 60; epoxy coated. 
   2. Plain and smooth dowel bars: carbon steel; ASTM A615, Grade 40 or 60; 

epoxy coated. 
   3. Welded wire fabric: ASTM A185. 
 
  G. Metal expansion tubes: 
   1. Fabricated steel tubes; conform to requirements of IDOT; provide tubes with 

internal diameter 1/16" larger than dowel bar; bar stop capable of 
withstanding 20 lb. push, minimum. 

 
  H. Metal keyways: 
   1. Fabricated 24 gauge sheet steel; conform to requirements of IDOT; provide 

lengths in multiples of tie bar spacing; punch to receive tie bars. 
 
  I. Supports for reinforcing steel: 
   1. Support tie bars as required to place and maintain correct location during 

construction. 
   2. Welded wire fabric supports: heavy gauge wire, welded or bent to form 

four-legged chair. 
   3. Support dowel bars at expansion and contraction joints. 
 
  J. Joints: 
   1. Sealer: hot poured joint filler: ASTM D6690, Type IV; comply with IDOT 

2301.03P. 
   2. Preformed expansion joint filler: asphalt saturated fiber strips; AASHTO 

M213; furnish in strips of plan dimensions; use IDOT preformed joint seal. 
 
  K. Curing and Pavement Protecting: Comply with IDOT 2301.03K; Liquid curing 

compound: IDOT 4105.05; do not use in areas to receive asphalt overlay; use 
plastic or burlap. 
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  L. Plastic film: opaque, white pigmented polyethylene plastic, 0.00085" minimum 
thickness, use only once if less than 0.0034" thick. 

 
  M. Fly ash: permitted as substitute for portland cement when source and mix 

design is in conformance with Iowa DOT Standard Specifications and 
Supplemental Specifications. 

 
 3. 
 

STORAGE AND PROTECTION OF MATERIALS 

  A. Aggregates: 
   1. Store fine and coarse aggregate in separate stockpile; avoid contamination of 

aggregates; place fine aggregate with more than 5.0% moisture in separate 
stockpile and allow to drain. 

   2. Stockpile coarse aggregate and unscreened gravel in horizontal layers; 
maximum depth: 4'. 

   3. Handle aggregates to avoid frequent variations in specific gravity, sieve 
analysis or moisture content; prevent variations of more than 0.5% in 
moisture content of aggregates in successive batches. 

   4. Coarse aggregate having absorption greater than 0.5%: wet 1 hr. before use. 
   5. Place fine aggregate in proportioning bin only when uniform moisture 

content can be maintained in successive batches for one day's run. 
 
  B. Cement: 
   1. Store cement in suitable weatherproof structure; prevent loss of cement 

during handling. 
   2. Use cement containing lumps only after careful screening through 20 mesh 

screen; retest in accordance with ASTM C150 before use. 
 
 4. 
 

PROPORTIONS FOR MIX 

  A. Mix proportions for street pavement, curb and gutter, drive approaches and 
sidewalks adjacent to street pavement: 

   1. Basic absolute volumes of materials per unit volume of concrete as per 
IDOT I.M. 529: 

 
 M-4 
 

C-4 
  

Cement Minimum 0.156 0.118 
Water 0.160 0.160 
Entrained Air 0.06 0.06 
Fine Aggregate 0.312 0.331 
Coarse Aggregate 0.312 0.331 
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   2. Above quantities based on specific gravity of cement: 3.14; specific gravity 
of aggregates: 2.65; air voids: 6.0%. 

   3. Air entraining admixture: produce 6.5% ± 1.5% air voids in fresh concrete 
measured by pressure method. 

   4. Use C-4 mix except use M-4 mix where shown on plans. 
 
  B. Proportion adjustments: 
   1. Basis: when actual quantity of concrete is more than 101% or less than 99% 

of calculated quantity or if combination of materials does not produce 
quality of concrete specified. 

    a. Fine aggregate shall not exceed 50% of total aggregate in any 
adjustment. 

    b. Do not exceed maximum water-cement ratio specified. 
 
  C. Water quantity and concrete consistency: 
   1. Use proper amount of mixing water to produce concrete of uniform 

consistency; adapt to mix, characteristics of materials used, methods of 
consolidation, weather conditions and slope of finished surface. 

   2. Modify proportion if maximum water-cement ratio does not produce 
workability; increase cement to aggregate proportion to produce specified 
degree of workability without exceeding maximum water-cement ratio. 

 
  D. Tests on trial batches and concrete placed at project site: 
   1. Slump: ASTM C143; 1-1/2" to 3" for machine finished concrete; 4", 

maximum, for hand finished concrete. 
   2. Air voids, of fresh concrete, by pressure method: ASTM C231; 6.5% 

± 1.5%. 
   3. Minimum compressive strength: ASTM C39; 3,100 psi when tested at 3 days 

and 4,000 psi when tested at 28 days. 
   4. Quantity of compression cylinders as specified in GENERAL 

REQUIREMENTS; cast, protect and cure cylinders in accordance with 
ASTM C31. 

 
 5. 
 

MIXING 

  A. Batch mix: 
   1. Handle batches and charge mixer to insure complete introduction of batches 

separately without loss of materials; add water with other materials. 
   2. Portland cement concrete mixing equipment: comply with IDOT 2001.21. 
 
  B.  Ready-mix: 
   1. Applies to either central plant-mixed concrete or central plant-proportioned, 

truck-mixed concrete. 
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   2. Time lapse from addition of water until placing on subgrade: not to exceed 
30 min. when concrete is hauled in non-agitating trucks; 1-1/2 hrs. when 
hauled in truck mixers or agitating trucks; provide reliable re-set revolution 
counter on truck mixer. 

   3. Place concrete in plastic and workable condition; do not re-temper partially 
hardened concrete. 

 
 6. 
 

EQUIPMENT REQUIREMENTS FOR PAVEMENT CONSTRUCTION 

  A. Batch or ready-mix plant: IDOT 2001.06, 2001.20 and 2001.21. 
   1. Automatic cut-off gates at cement batching scale not required. 
   2. Scales and measuring devices certified at Contractor's expense. 
 
  B. Concrete mixing equipment: IDOT 2001.21. 
 
  C. Forms: IDOT 2301.03 A.3. 
 
  D. Form-line excavating machine: IDOT 2301.03 A.3. 
 
  E. Steel-shod template: IDOT 2301.03 A.6. 
 
  F. Consolidating and finishing equipment: IDOT 2301.03 A.3.a.6) and 

2301.03 A.3.b. 
 
  G. Equipment for hand methods: IDOT 2301.03 A.3.d. 
 
  H. Alternate equipment and methods for finishing and consolidating pavement 

may be permitted by Engineer if satisfactory operation and construction on 
previous projects can be demonstrated. 

 
 7. 
 

PAVEMENT CONSTRUCTION 

  A. Setting and removing forms: 
   1. Set forms accurately to required grade and alignment on properly 

compacted subgrade or subbase; for forms to support mechanical subgrader, 
mechanical spreader, mechanical finisher or other similar heavy equipment, 
excavate with machine designed to shape subgrade for forms. 

   2. Set base of form at or below subgrade elevation and with top of form at 
pavement surface elevation at edge of slab. 

    a. Extra height forms may be used to back up integral curb; set base at or 
below subgrade elevation and top of form at top of curb elevation. 

    b. Comply with IDOT 2301.03 C, if base of form is set below subgrade 
elevation; additional excavation and concrete at no cost to Owner. 



 Portland Cement Concrete Pavement 
 

 
 6-7 
 
 368101 

   3. Secure forms in place to maintain grade and alignment while concrete is 
placed and finished. 

    a. If voids occur under forms, remove forms and bring special backfill to 
proper elevation as. 

    b. Check form joints with 10' straight edge; adjust forms to proper grade 
and alignment. 

   4. If supporting soil becomes softened by rain or standing water so form is 
inadequately supported, reset form on suitable material before placing 
concrete. 

   5. Oil forms before concrete is placed; prevent adherence of concrete. 
   6. Leave side forms in place not less than 6 hours after concrete is placed; if 

form removal causes damage to concrete, leave remaining forms in place 
longer than 6 hours, as required.  

   7. Remove forms with care to prevent cracking, spalling or overstressing 
concrete; remove form stakes prior to raising forms. 

   8. Clean forms before resetting. 
   9. Forms not required where abutting existing pavement. 
     
  B. Concrete and steel placement: 
   1. Uniformly moisten subgrade or place plastic film, specified hereinbefore, on 

prepared subgrade or subbase; lap plastic film 12", minimum. 
   2. Adjust manhole and other castings within area to be paved to conform to 

finished surface; clean outside of casting. 
   3. Place dowel and tie bars as shown on plans or specified; secure in position 

by approved method. 
   4. Place concrete to full depth of pavement in single operation; do not pile 

concrete more than 8" above design elevation of surface; allow no 
segregation of material when concrete is deposited on subgrade. 

   5. Carefully place concrete and subgrade to require minimum re-handling; 
minimize disturbance of reinforcement. 

   6. Vibrate and consolidate to prevent formation of voids; do not displace or 
distort reinforcement. 

 
  C. Finishing: 
   1. Begin finishing operations promptly after concrete has been placed and 

consolidated. 
   2. Screed surface to grade and crown shown on plans. 
   3. Finish surface with 10' long lightweight float; finish from both sides 

simultaneously if pavement is placed to full width of street with one pass of 
paving machine. 

   4. Provide uniformly gritty surface with Astroturf drag; round edges of 
pavement to 1/8" radius. 
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   5. Check pavement surface with 10' long straightedge; maximum permissible 
deviation: 1/8"; grind high spots, over 1/8", with carborundum grinding 
wheel. 

 
  D. Construct joints as shown on plans and specified; seal as specified hereinafter. 
   1. Provide transverse contraction joints every 15 LF of portland cement 

concrete pavement. 
   2. Round edges of concrete adjacent to header boards and expansion joint 

material to 1/8" radius. 
   3. Provide supplemental vibration adjacent to header boards and expansion 

joint material as required. 
   4. Begin saw cutting as soon as concrete can be sawed without objectionable 

tearing of sawed edges; complete such work within 24 hours after concrete 
is placed. 

   5. For weather conditions, end of day's work, or when 30 min. elapse between 
concrete placement, install header board and 3/4" smooth dowels 1'-3" long 
at 1'-6" spacing through header board; grease protruding ends prior to next 
concrete placement. 

    
  E. Seal all joints before pavement is opened to Contractor's forces and general 

traffic; seal only dry and clean joint surfaces; slightly under-fill joints, keep 
sealer off of adjacent pavement. 

   1. Heat joint sealer to required temperature in thermostatically controlled 
heating kettle approved by Engineer; do not overheat. 

 
 8. 
 

CURING AND PROTECTION 

  A. Apply liquid curing compound in fine spray to form continuous, uniform film 
on surface and vertical edges of pavement and curbs. 

   1. Apply compound with power sprayer, operating at 40 psi or less; rate of 
application: 0.03 gal. per square yard (1 gal. per 300 SF); do not dilute 
compound. 

   2. Apply to pavement surface after finishing and after surface moisture has 
disappeared; apply to pavement edges within 30 min. after forms are 
removed. 

 
  B. Apply plastic or burlap cover where liquid curing compound not permitted; 

keep continuously damp for 48 hours after placement of concrete. 
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  C. Concrete pavement in place for less than 36 hours shall be protected during 
cold weather as follows: 

Forecast or Actual 
Temperature 

35° to 32°F. 

Protection 

One layer of burlap for concrete 
placed after October 1. 

31° to 25°F. Two layers burlap or one layer 
plastic film on one layer burlap. 

Below 25°F. 
One layer burlap or plastic film and 

6" layer of straw or insulation 
blankets, IDOT 2301.03 K.3.c. 

 
   1. Burlap: AASHTO M182, Class 3. 
   2. Commercial insulation may be substituted for straw or hay, when approved 

by Engineer. 
   3. Protect straw, hay or insulation from disturbance by wind; leave in place for 

5 days, minimum, or until pavement is opened to traffic. 
   4. Lap plastic film 18" at junctions. 
 
  D. Concrete damaged by rain or freezing shall be removed and replaced at 

Contractor's expense. 
 
 9. 
 

RESTRICTIONS 

  A. Weather: 
   1. Place no concrete when stormy or inclement weather prevents good 

workmanship, when subgrade is frozen or if air temperature is 38°F. or 
below; use no aggregates containing frozen lumps. 

   2. With favorable weather conditions, start paving operations when 
temperature of concrete delivered to subgrade is 40°F. or higher. 

   3. Continue paving operations as long as concrete temperature requirement is 
met and air temperature remains above 38°F. 

 
  B. Night operation: 
   1. Place no concrete when darkness prevents good workmanship in placing 

and finishing. 
   2. Do not place or finish concrete under artificial light. 
 
  C. Use of pavement: 
   1. Time for opening pavement for use will be determined by results of tests on 

cylinders taken during concrete placement. 
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   2. Pavement may be opened to Contractor's forces after 2 days for purpose of 
removing coverings if tests of cylinders from section show compressive 
strength of 2,750 psi or higher. 

   3. Open pavement to general traffic when authorized by Engineer. 
   4. Concrete placed in cold weather may require additional curing time, as 

directed by Engineer; keep all vehicles off pavement until such curing time 
has been completed. 

 
 10. 
 

DEFECTS 

  A. Pavement containing fractures, spalls, more than one random crack per panel or 
other defects: remove and replace at no cost to Owner; rout and seal random 
cracks including placement of saw cut and epoxy cemented tie bars at 30" 
centers transverse to crack where crack is 1/8" or wider. 

 
  B. Water ponding deeper than 1/4" in gutter: remove and replace panel, or grind 

gutter in adjacent panels to drain; Owner reserves the right to select method of 
correcting defects at no cost to Owner. 

 
  C. Remove and replace pavement more than 0.50" deficient in thickness. 
 
11.  
 

SIDEWALK CONSTRUCTION AND DRIVEWAY APPROACH  

  A. Conform to details shown on Standard Drawing and plans for driveway 
approaches and sidewalks; prepare subgrade as specified. 

 
  B. Remove existing concrete as shown on Standard Drawings or plan; use saw or 

other devices to cut smooth, even lines perpendicular to existing pavement 
surface. 

 
  C. Concrete materials: 
   1. Portland cement, admixtures, fine aggregate and water; as specified for 

pavement. 
   2. Coarse aggregate: as specified for pavement, except conform to following 

sieve analysis: 
Sieve Size 
1-1/2" 

% Passing 
100 

1" 95-100 
1/2" 25-60 
No. 4 0-10 
No. 8 0-5 
No. 200 0-1.5 
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  D. Concrete mix: use IDOT I.M. 529 C-4 mix as specified for street pavement.  Use 
M-4 mix on driveways and on sidewalks in driveway areas as indicated on 
plans. 

 
  E. Concrete quality: 
   1. Minimum compressive strength: psi at 28 days: 4,000. 
   2. Water-cement ratio: gallons per sack, maximum, including water in 

aggregates: 6-1/2. 
   3. Cement contents: sacks per cubic yard, minimum: 6. 
   4. Admixtures: per manufacturer's recommendations. 
   5. Concrete mix: meet approval of Engineer. 
   6. Slump: 2" to 4"; measure according to ASTM C143. 
   7. Air entrainment: use for all concrete: 5% to 7%, measure in accordance with 

ASTM C231; number of tests as required by Engineer. 
   8. Concrete compression cylinders: two cylinders for each day's pour, or as 

directed by Engineer. 
 
  F. Curb ramps 
   1. Pedestrian curb ramps scheduled for installation or replacement shall 

comply with the requirements of the Americans with Disabilities Act. 
    a. Ramps shall contain a strip of detectable warnings measuring 2' in the 

direction of pedestrian travel and extend the full width of curb ramp. 
    b. Detectable warning strip shall be located adjacent to the curb and shall 

be constructed of contrasting color and texture; color to be selected by 
Owner. 

    c. Detectable Warnings shall be fiberglass panels as manufactured by 
Armor-Tile or equal.  

    d. See plans for details and location of pedestrian curb ramps. 
 
  G. Form setting and placing concrete: 
   1. Use wood or steel forms along edge of sidewalk; set true to line and grade 

and hold rigidly in place by stakes placed outside forms and flush with or 
below top edge of forms; form height equal to full specified depth of 
sidewalk; wood form minimum nominal thickness: 2". 

   2. Cross section: conform to type shown on plans. 
   3. Spreading: deposit concrete on subgrade in manner requiring as little 

rehandling as possible; prevent segregation of concrete when discharged; 
spread with shovels; do not walk on freshly mixed concrete with boots or 
shoes coated with earth or other foreign substances. 

   4. Construction joints: place at end of each day's work or any other time when 
process of depositing concrete is stopped for more than 30 min.; sections 
less than one division into which walk is being divided not permitted; 
construct construction joint using header board made from clean lumber 
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having minimum 2" nominal thickness; set header board accurately and 
hold perpendicular to surface. 

   5. Expansion joints: install transverse or longitudinal expansion joints 
whenever sidewalk or driveway concrete is placed against curb, driveway or 
pavement slab, existing sidewalk or structure; install expansion joint at 
property side of crosswalks in intersections and at intervals not greater than 
100'; construct expansion joints by installing 1/2" thick strip of approved 
non-extruded, premolded joint material full depth of concrete; carefully trim 
any expansion joint material protruding above finished work to level or 
abutting concrete. 

  
  I. Concrete finishing 
   1. Place concrete to slightly overfill space between forms; spread immediately 

and consolidate with vibrator; smooth with straight edge; float with wooden 
float to depress large aggregate and create dense surface; after floating, allow 
to set until shine has disappeared from surface. 

   2. Use steel trowel or magnesium float to smooth concrete surface free from 
defects and blemishes. 

   3. Finish concrete edges with edging tool having radius of approximately 1/2". 
   4. Provide soft broom finish; broom at right angles to surfacing. 
 
  J. Cure and protect sidewalks and driveway approaches as specified for pavement. 
 
  K. Form removal 
   1. Timing: remove forms after initial set has taken place but not less than 

6 hours after concrete has been placed; Engineer may vary minimum time 
according to weather and temperature conditions. 

   2. Concrete protection: backfill areas adjacent to concrete immediately after 
forms are removed or construct check dams or other protection to prevent 
saturation or erosion of subgrade under or near concrete. 

 
  L. Cleaning sidewalks and driveway crossings 
   1. Clean sidewalk or driveway immediately after end of curing period of all 

liter, construction materials and tools; remove excess dirt from site and 
broom sidewalk or driveway clean. 

 
  M. Restrictions on construction and use of pavement apply to sidewalks and 

driveway approaches. 
 
 12. 
 

PAYMENT 

  A. No separate payment will be made for work covered under this part of the 
specifications except as set forth below.  All other items are incidental to 
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construction.  Surfacing damaged by Contractor beyond removal limits replaced 
by Contractor at no cost to Owner. 

 
  B. Concrete Curb and Gutter, LF: Unit price includes cost of equipment, labor, 

materials and incidentals necessary to complete work required for construction 
of new portland cement concrete curb and gutter as specified.   

 
  C.  Portland Cement Concrete Pavement, SY: Unit price includes cost of 

equipment, labor and materials and incidentals necessary to complete work 
required for construction of new portland cement concrete pavement and 
driveways as specified and shown on plans.  
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PART 7 – HOT MIX ASPHALT PAVEMENT 

 
 

INDEX 

 1. WORK INCLUDED 
 2. MATERIALS 
 3. PAVING PLANT AND EQUIPMENT 
 4. JOB MIXING FORMULA 
 5. SURFACE PREPARATION 
 6. BASE, INTERMEDIATE AND 

SURFACE COURSES 
 

 7. HANDLING AND DELIVERY 
 8. HAND SPREADING 
 9. ROLLING 
10. JOINTS 
11. SMOOTHNESS 
12. LIMITATIONS ON OPERATIONS 
13. SAMPLES 
14. PAYMENT 

 
 1. 
 

WORK INCLUDED 

  A. Hot asphalt mix base, intermediate and surface mixtures of aggregate, mineral 
filler and asphalt binder; heated, mixed, spread and compacted to dimensions 
shown on plans. 

 
  B. Construction of hot mix asphalt pavement on prepared subgrade or subbase. 
 
  C. Preparation of subgrade; as specified in EARTHWORK AND INCIDENTALS FOR 

PAVEMENT. 
 
  D. Meet requirements of IDOT Section 2303, except asphalt binder and samples will 

not be measured and paid for separately.  Include in cost for hot mix asphalt 
pavement. 

 
  E. Certified plant inspection not required 
 
  F.  Includes minor full depth HMA fillets at abutments to existing pavements. 
 
  G. Includes roto milling existing pavement where shown on plans. 
 
 2. 
 

MATERIALS 

  A. Asphalt binder: 
   1. Petroleum asphalt binder, IDOT 4137. 
    2 Performance grade asphalt PG 58-28. 
 
  B. Other materials: meet requirements of IDOT Section 2303.02. 
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 3. 
 

PAVING PLANT AND EQUIPMENT 

  A. Meet requirements of IDOT Section 2303.02.F. 
 
 4. 
 

JOB MIXING FORMULA 

  A. Certify that sources of aggregates and binder are IDOT approved. Provide 
analyses of samples of materials to be used. 

 
  B. Base course: Type A 1/2" mixture size, 3M ESAL, min. 60% crushed particles. 
 

C. Surface course: Type A 1/2" mixture size, 3M ESAL, min. 60% crushed particles. 
  
 5. 
 

SURFACE PREPARATION 

  A. Remove all loose and foreign material from pavement surface; provide clean 
surface for placement of asphaltic concrete paving mixture. 

 
  B. Surface must be dry prior to application of tack coat and asphaltic concrete 

paving mixtures. 
 
  C. Set grade of fixtures to finished pavement grade or side slope grade. 
 
 6. 
 

BASE AND SURFACE COURSES 

  A. Spread with finishing machine in areas of uniform width. 
 
  B. Adjust forward speed of finishing machine as necessary to provide least amount 

of stopping. 
 
  C. Place in thicknesses as shown on plans. 
 
  D. Use string line to maintain edge alignment. 
 
  E. At exposed edges, slope base and surface courses at 45° from vertical; smooth 

and compress with finishing machine. 
 
  F. Make provisions for clean, sharp edges by sawing or other means. 
 
  G. Do not rake or disturb layer spread by machine; do all hand raking in area before 

placement with finishing machine. 
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  H. Allow all courses to cool to air temperature before placing additional course 
  I.  Surfaces requiring three or more adjacent passes of finishing machine: 
   1. Outer lanes laid first. 
   2. Closure of surface made by interior lanes near centerline. 
 
  J. Surfaces requiring two adjacent passes of finishing machine; complete to full 

width within 24 hours. 
 
  K. Spread no more hot mix asphalt than can be finished in daylight hours. 
 
  L. If surface of layer becomes dirty, clean and reapply tack coat, at no expense to 

Owner. 
 
  M. Provide approved weight tickets for hot mix asphalt incorporated into pavement. 
 
 7. 
 

HANDLING AND DELIVERY 

  A. Control handling and manipulation of hot mix asphalt paving mixture from mixer 
to final spread to maintain uniform composition; prevent segregation of course 
particles. 

 
  B. Maintain continuous and uniform delivery rate to provide least amount of 

stopping of spreading unit. 
 
  C. Keep all trucks covered when delivering asphalt mixture to job site. 
 
  D. Do not use cleaning solutions such as kerosene, distillate or petroleum fractions 

over pavement surfaces. 
   1. Do not carry such cleaning solutions on spreading unit.                 
   2. Wait 5 hours before using spreader unit after cleaning with above materials. 
 
  E. Keep hand tools clean by heating and scraping. 
   
 8. 
 

HAND SPREADING 

  A. Use hand method of spreading only in areas not accessible to finishing machine. 
 
  B. Do not dump truckloads of hot mix asphalt paving mixture on area to be hand 

spread. 
 
  C. Spread uniformly with hot rakes and shovels; smooth with lute. 
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  D. Use hand rakes designated for use with asphalt mixtures. 
 
  E. Do not stand on loose mixture while raking. 
 
 9. 
 

ROLLING 

  A. Roll each layer to proper density. 
 
  B. Use power or driving roll for initial contact. 
 
  C. Begin at edge and work toward centerline; reverse trip lapping 2/3 to 3/4 of 

previous track. 
 
  D. Stagger ends of roller tracks not less than 3' in a manner that tracks will not hold 

water on surface. 
 
  E. Do not pass roller over end of course unless laying has been discontinued. 
 
  F. Following initial rolling, start intermediate rolling to close surface tears and voids. 
   1. Roll entire area not less than four times. 
   2. Roll until pavement has a density not less than 94% of density obtained in 

laboratory on mixture. 
   3 Meet requirements of Class IC Compaction, IDOT Section 2303.03.D. 
 
10. 
 

JOINTS 

  A. Separate longitudinal construction joints between courses at least 3". 
 
  B. Separate transverse construction joints at least 6'. 
 
  C. Pave along longitudinal joints to secure closure of joint and full compression of 

mixture with smooth surface after compaction. 
 
  D. Saw transverse joints at right angles to centerline of pavement. 
 
  E. Provide paper or burlap under ramp at end of day's run. 
 
11.  
 

SMOOTHNESS 

  A. After second rolling, check base course and surface course with 10' straight edge 
in direction of rolling. 
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  B. For variations greater than 1/4" in base and binder courses and 1/8" in surface 
course: heat bumps to soften mixture; smooth with rakes; roll to obtain proper 
density. 

  C. For depressions 1/2" and smaller: heat and loosen surface; add mixture free of 
coarse particles; lute to proper elevation and roll to obtain proper density. 

 
  D. For depressions greater than 1/2": remove asphaltic concrete paving mixture; 

replace with fresh mixture; compact and roll to proper density. 
 
  E. Pavement smoothness testing in accordance with IDOT Section 2316 is not 

required. 
 
12. 
 

LIMITATIONS ON OPERATIONS 

  A. Do not apply asphaltic concrete paving mixtures at pavement temperatures of less 
than 40°F.; do not apply to wet or damp surface. 

 
  B. Place no asphaltic concrete paving mixtures between November 15 and April 15 

of following year without written approval of Owner and Engineer. 
 
13. 
  

SAMPLES 

  A. Provide and test uncompacted samples of each mixture at location designated by 
Engineer in accordance with IDOT Section 2303.04.D.; split sample with Owner 
not required. 

 
  B. Cut samples and test from any course or from finished pavement in accordance 

with IDOT Section 2303.04; cut additional samples as directed by Engineer if 
deficiencies occur in pavement thickness, density or stability. 

   1. If cores taken are less than the specified thickness or density, adjustments in 
payment will be made in accordance with IDOT section 2303.06. 

 
  C. Engineer will require changes in mix design, or placement and compaction 

procedures if asphalt mixture or pavement density fail to meet requirements 
specified. 

 
14.  
 

PAYMENT 

  A. No separate payment will be made for work covered under this part of the 
specifications, except as set forth below. 

 
  B. Hot Mix Asphalt Base Course, Tons: Unit price includes furnishing labor, 



 Hot Mix Asphalt Pavement 
 

 
7-6 

 
 368101 

materials, equipment, sampling and testing, and incidentals for constructing 
paving as shown on plans; measurement based on delivery tickets at job site, 
subject to adjustment based on core samples. 

 
  C. Hot Mix Asphalt Surface Course, Tons: Unit price includes furnishing labor, 

materials, equipment, sampling and testing, and incidentals for constructing 
paving as shown on plans; measurement based on delivery tickets at job site, 
subject to adjustment based on core samples. 

 
  D. Hot Mix Asphalt Driveway, Tons: Unit price includes furnishing labor, materials, 

equipment, sampling and testing, and incidentals for constructing paving as 
shown on plans; measurement based on delivery tickets at job site, subject to 
adjustment based on core samples. 
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PART 8 – PAVEMENT MARKING 

 
INDEX 

 1. WORK INCLUDED 
 2. MATERIALS  
 3.   PAINTING 

4.  LIMITATIONS ON OPERATIONS 
5.  PAYMENT 

  
 1. 
 

WORK INCLUDED 

  A. Cleaning and preparation of pavement surfaces for painting. 
 
  B. Measurement and layout of pavement markings: all painting for crosswalks, 

parking stalls, and stop bars. 
 
  C. Pavement marking: IDOT Section 2527 pavement marking, except payment. 
 
 2. 
 

MATERIALS 

  A. Pavement paint: IDOT Section 4183 traffic paints. 
 
 3. 
        

PAINTING 

     A. Clean all loose and foreign materials from pavement surface by brooming or 
other means. 

 
     B.   Remove dirt, dust and miscellaneous objects from pavement surface by wetting 

and brooming areas to be painted. 
 
     C. Surface must be dry prior to application of paint. 
 
     D. Provide string lines or other means to ensure straight and uniform lines. 
 
    E. Paint line width: as shown on plans; provide 2 coats of paint. 
 
 4. 
 

LIMITATIONS ON OPERATIONS 

  A. Do not paint when stormy or inclement weather prevents good workmanship. 
 
  B. Do not apply paint at surface temperatures of less than 50°F.; do not apply to 

wet or damp surfaces. 
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 5. 
 

PAYMENT  

  A. No separate payment will be made for work covered under this part of the 
specifications, except as set forth below. 

 
  B.   Pavement Marking, Sta.: Unit price includes furnishing labor, materials, 

equipment and incidentals for cleaning and preparation of pavement surfaces, 
measurement and layout of markings and miscellaneous associated work, 
including cleanup. 
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